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INVITATION & INSTRUCTIONS TO BIDDERS 

1. Invitation & Instructions to Bidders 

The definitions set out in Section 3.1 apply throughout this document except when expressly stipulated 

or the context otherwise clearly indicates. 

 

1.1 Executive Summary 

The RDCK is requesting bids from qualified, experienced companies to supply labour, equipment and 
materials to undertake the works described in Schedule A 2.6 Scope of Work. 

 

1.2 Quote Documents 

It is the responsibility of the Bidder to ascertain that they have received a full set of Quote documents.  

Upon submission of their Quote, the Bidder shall be deemed conclusively to have been in full possession 

of a full set of Quote Documents. 

 

1.3 Intent to Submit 

Bidders intending to submit a Quote should provide an email notification to the RDCK Representative. 

 

A Bidder who does not submit an Intent to Submit email may not be sent any amendments or addenda. 

 

No Bidder who sends an Intent to Submit email is obligated to submit a Quote. 

 

1.4 Enquiries 

All enquiries related to this Quote are to be directed, in writing, to the following person who is hereby 

designated as the RDCK Representative: 

 

Carolyn Hogan 

Project Manager 

Email: CHogan@rdck.bc.ca  

 

Information about this Request for Quote or any matter pertaining to the Services that is obtained from 

any source other than the RDCK Representative is not official and should not be relied upon.  Enquiries 

that are directed to the RDCK Representative and responses will be recorded and MAY be distributed to 

all Bidders at the option of the RDCK. 

 

1.5 Examination of Site(s) and Local Conditions 

The Bidder must satisfy themselves as to the practicability of supplying the Services in accordance with 

the Contract, and shall be held to have satisfied themselves in every particular before submitting a Quote, 

by inquiry and by inspection of the Site(s) herein described. 

 

mailto:CHogan@rdck.bc.ca


 

Instructions to Bidders                                            Page 2 of 7      

rdck.ca 

 

A pre-tender site meeting is scheduled for May 21, 2025 at 11:30 am local time and bidders are asked to 
meet at the intersection of Ainsworth Ave. and Hedley St. 

 

If applicable, the Bidder should examine the Site(s) surroundings and, before submitting a Quote shall 

satisfy themselves as to the nature of the Site(s), the quantities and nature of the Services to be supplied 

and in general, shall obtain all relevant information as to risks, contingencies and other circumstances 

which may influence their Quote. 

 

1.6 Quote Closing Time and Location 

Quotes will be accepted until the Closing Time and the Closing Location indicated on the cover page. 

 

1.7 Quote Submissions 

Faxed Quotes will not be accepted.  Any Quote received after the Closing Time, or other than in the 

manner specified, will be considered disqualified and will be returned, unopened, to the Bidder. 

 

A digital PDF format of the Quote may be sent by e-mail to: CHogan@rdck.bc.ca with the subject labelled 

PRJ24016 - REQUEST FOR QUOTE – RIONDEL STORM WATER REPLACEMENT. 

 

The RDCK email server has about a 10 mb file size limit.  Bidders are to ensure that they have gotten a 

confirmation of receipt of email prior to the closing time.  Larger submissions should be broken down into 

2 or more emails or arrangements should be made ahead of time for file transfer by Sharefile. 

 

Submissions should be accompanied by a clear indication of the anticipated schedule for the supply of the 

Services along with any other supporting pertinent information. 

 

Quotes will be received until the Closing Time at the Closing Location indicated on the cover page. 

 

Each Schedule of the Quote Form must be completed and signed by a person authorized to sign on behalf 

of the Bidder and authorized to bind the Bidder to any statements made in response to this Request for 

Quote. 

 

1. The Bidder’s name and full mailing address must be clearly marked on the outside of the response 

envelope. 

2. The Quote must include the Quote Form. 

3. The Quote must include a complete itemized pricing schedule (Schedule C: Pricing Schedules). 

4. The Quote must include a list of the equipment to be used, and in the event of a breakdown, the type 

of back-up equipment available (Schedule E: Personnel and Equipment List). 

5. The Quote must include a list of proposed Sub-Contractors, if any (Schedule F: Proposed Sub-

Contractors). 

6. The Quote must include a synopsis of all relevant experience. A list of references shall also be included 

with the Quote (Schedule H: List of Previous Experience). 
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1.8 Ownership of Quote and Freedom of Information 

All responses to this Request for Quote become the property of the RDCK.  By submitting a Quote the 

Bidder agrees the RDCK has the right to copy the Quote Documents.  Quotes will be held in confidence by 

the RDCK, subject to the provisions of the Freedom of Information and Protection of Privacy Act and any 

requirement for disclosure of all or a part of a Quote under that Act.  The requirement for confidentiality 

shall not apply to any Quote that is incorporated into the Contract for the supply of the Services.  Further, 

the RDCK may disclose all or part of any Quote to the RDCK Board at a public meeting of the RDCK Board 

of Directors, when making a recommendation for the award of the Contract. 

 

1.9 RDCK’s Right to Accept or Reject Quote 

The lowest or any Quote will not necessarily be accepted.  The RDCK reserves the right in its absolute 

discretion to: accept the Quote which it deems most advantageous and favourable in the interests of the 

RDCK; and waive informalities in, or reject any or all Quotes, in each case without giving any notice.  In no 

event will the RDCK be responsible for the costs of preparation or submission of a Quote. 

 

If there is only one compliant Quote received by the Closing Time, the RDCK reserves the right to accept 

the Quote or cancel the Quote process with no further consideration for the sole Quote. This includes the 

right to cancel this Request for Quote at any time prior to entering into the Contract with the Contractor.  

The RDCK reserves the right to cancel this Request for Quote at any time before execution of the Contract 

without being obligated to any Bidder regardless of whether there is one or more compliant Quotes. 

 

Quotes that contain qualifying conditions or otherwise fail to conform to these Instructions to Bidders 

may be disqualified or rejected by the RDCK in its absolute discretion. The RDCK may at its sole discretion 

reject or retain for consideration Quotes which are non-conforming including Quotes that do not conform 

because they do not contain the content or form required by these Instructions to Bidders or because 

they have not complied with the process for submission set out herein. 

 

1.10 No Claim for Compensation 

Except as expressly and specifically permitted in these Instructions to Bidders, no Bidder shall have any 

claim for any compensation of any kind whatsoever, as a result of participating in the Request for Quote, 

and by submitting a Quote each Bidder shall be deemed to have agreed that it has no claim. 

 

1.11 Conflict of Interest 

By submitting a Quote, the Bidder warrants that neither it nor any of its officers or directors, or any 

employee with authority to bind the Bidder has any financial or personal relationship or affiliation with 

any elected official or employee of the RDCK or their immediate families which might in any way be seen 

(in the RDCK’s sole and unfettered discretion) to create a conflict. 

 

1.12 Anti-Collusion, Fraud & Corruption 

The Bidder shall not communicate to any person prior to the opening of Quotes (other than to the RDCK 

through the delivery of a Quote in the prescribed manner) the amount of any Quote, or at any time adjust 
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the amount of any Quote by arrangement with any other persons, make any arrangement with any other 

person about whether or not they or that other person should or should not submit a Quote or otherwise 

collude with any other person in any manner whatsoever in the Quote process. 

 

Any breach of this provision or non-compliance on the part of a Bidder shall, without affecting the Bidder’s 

liability for such breach or non-compliance, result in the Quote’s disqualification. 

 

1.13 Confidentiality 

Confidential information about the RDCK obtained by Bidders must not be disclosed unless authorized to 

do so, in writing, by the RDCK.  The Bidder agrees that their obligation of confidentiality will survive the 

termination of any Contract awarded under this Quote process. 

 

1.14 Irrevocability and Acceptance of Quote 

After the Closing Time, all Quotes are irrevocable.  By submission of a Quote, the Bidder agrees that should 

its Quote be successful the Bidder will enter into the Contract with the RDCK for the supply of the Services. 

The Contract shall be on the terms and conditions set out in this Request for Quote and as set out in 

Appendix B.  Each Quote will be irrevocable and open for acceptance by the RDCK for a period of ninety 

(90) calendar days from the day following the Quote Closing Time, even if the Quote of another Bidder is 

accepted by the RDCK. 

 

By submission of a clear and detailed written notice the Bidder may amend or withdraw its Quote PRIOR 

to the Closing Time.  Notice in writing must be submitted to the RDCK Representative. 

 

1.15 Irregularities and Informalities 

The RDCK reserves the right, at its sole discretion to waive irregularities and informalities in any Quote 

and to seek clarification or additional information on any area of any Quote when it is in the best interest 

of the RDCK to do so. 

 

1.16 Discrepancies or Omissions 

Bidders finding discrepancies or omissions in the Specifications or other documents or having any doubts 

on the meaning or intent of any part thereof should immediately request, in writing, clarification from the 

RDCK Representative who will send written instructions or explanations to all parties having a set of the 

Quote Documents in accordance with section 1.4.  Any work on a Quote done by the Bidder after the 

discovery of discrepancies, errors or omissions, which the Bidder fails to seek clarification about, shall be 

done at the Bidder’s risk. 

 

1.17 Modification of Terms/Addenda 

The RDCK reserves the right to modify the terms of this Request for Quote at any time before the Closing 

Time in its sole discretion.  Written Addenda are the only means of amending or clarifying any of the 

information contained in the information package.  The RDCK may amend or clarify the information 

package by issuing an Addendum.  No employee or agent of the RDCK is authorized to amend or clarify 
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the content of the information package or any Addenda except by issuing an Addendum.  The RDCK makes 

no guarantee as to the timely delivery of any Addendum.  Addenda issued prior to closing of this Invitation 

to Quote shall become a part of the Quote Documents. 

 

1.18 Liability for Errors 

While the RDCK has used considerable efforts to ensure an accurate representation of information in this 

Request for Quote, the information contained in this Request for Quote is supplied solely as a guideline 

for Bidders.  The information is not guaranteed or warranted to be accurate by the RDCK, nor is it 

necessarily comprehensive or exhaustive.  Nothing in this Request for Quote is intended to relieve the 

Bidders from forming their own opinions and conclusions with respect to the matters addressed in this 

Request for Quote. 

 

1.19 Basis of Contract Award 

Bidders are hereby notified that the RDCK intends to review and enter into the Contract for the supply of 

the Services based not only on the Quote price, but the Bidder’s experience and qualifications considered 

essential by the RDCK to provide the Services requested and any other criteria the RDCK considers relevant 

in its absolute discretion, including the following: 

 

a. the qualifications and experience necessary for the satisfactory performance of the assignment; 

b. the capacity of the Bidder to supply the Services promptly; 

c. the performance of the Bidder on similar projects, record of compliance with all statutes, regulations, 

and bylaws affecting the Bidder’s previous supply of Services; 

d. a positive reference referral from previous experience; 

e. lowest price to the RDCK of having the Services supplied in accordance with the Request for Quote 

documents; 

f. if applicable, proposed rebate for commodity value to the RDCK, including comprehensiveness, 

transparency, ease of tracking price fluctuations, and ease of verifying Contractor’s invoice 

information; 

g. environmental attributes of a Bidder’s Quote; 

h. conformity of the Quote to the requirements set forth in the description of Services; and 

i. conformance with the timing provided for in the Description of Services. 

 

The RDCK, when considering the award of the Contract, will take the above prerequisites and the Quote 

schedules into consideration. 

 

Bidders shall be competent and capable of supplying the Services.  Bidders may be required to provide 

further evidence of previous experience and financial responsibility as outlined in Schedule H: List of 

Previous Experience.  A reference check on past experience may be performed. 

 

The evaluation process will be conducted solely at the discretion of the RDCK.  The RDCK may decide to 

utilize other criteria in the review of Quotes other than those set forth above; in particular, the price to 

supply the Services may not be the only or primary criterion that will be utilized by the RDCK.  The RDCK 
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reserves the right to make inquiries regarding any or all Quotes and to verify all information submitted by 

Bidders. 

 

The RDCK reserves the right, at its discretion, to negotiate with any Bidder that the RDCK believes has the 

most advantageous Quote or with any other Bidder or Bidders concurrently.  In no event will the RDCK be 

required to offer any modified terms to any other Bidder prior to entering into the Contract with the 

successful Bidder, and the RDCK shall incur no liability to any other Bidder as a result of such negotiations 

or modifications. 

 

Bidders are advised that, after receipt of Quotes and prior to award of Contract, Bidders may be required 

to provide the RDCK with additional information concerning the Bidder or their Quote including, but not 

limited to, a further breakdown of relevant components of the proposed prices. 

 

The RDCK reserves the right to reject any Quotes of a company that is, or whose principals are, at the time 

of submitting a Quote, engaged in a lawsuit against the RDCK in relation to the supply of goods or services. 

 

The RDCK reserves the right to reject any Quotes of a company that owes, or whose principals owe, 

monies to the RDCK at the time of submitting a Quote. 

 

1.20 Definition of Contract 

This Request for Quote should not be construed as an Agreement or Contract to purchase goods or 

services.  The RDCK is not bound to enter into the Contract with the Bidder who submits the lowest priced 

Quote or with any Bidder.  The RDCK will be under no obligation to receive further information, whether 

written or oral, from a Bidder after the Quote Closing Time. 

 

Neither the acceptance of a Quote nor the execution of the Contract will constitute approval of any 

activity or development contemplated in any Quote that requires any approval, permit or license pursuant 

to any federal, provincial, regional district or municipal enactments. 

 

Notice in writing to a Bidder that it has been identified as the Contractor and the subsequent full execution 

of a written agreement will constitute the Contract for the supply of the Services and no Bidder will 

acquire any legal or equitable rights or privileges relative to the supply of the Services until the occurrence 

of both such events. 

 

1.21 Powers Preserved 

Except as expressly set out in this Agreement, nothing in this Request for Quote shall prejudice or affect 

the rights and powers of the RDCK in the exercise of its powers, duties or functions under the Community 

Charter or the Local Government Act or any of its bylaws, all of which may be fully and effectively exercised 

as if this Agreement had not been executed and delivered. 
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1.22 Form of Contract 

By submission of a Quote, the Bidder agrees that, should it be identified as the successful Bidder, it is 

willing to enter into the Contract detailed in Appendix B with the RDCK within fifteen (15) days of the date 

of the Notice of Award. The Contract will include of all documents listed below: 

 

Notice to Proceed 

Contract Agreement 
Schedule A: Description of Services and Scope of Work 
Schedule B: Payment Clauses 
Schedule C: Pricing Schedules from Quote 
Schedule D:  General Contract Conditions 
Schedule E:  Personnel and Equipment List from Quote 
Schedule F:  Proposed Sub-Contractors from Quote 
Schedule G:  Schedule of Addenda (if issued) 

Contract Security (if applicable) 

Certificate(s) of Insurance 

WorkSafe BC Clearance Letter 

 

By submission of a Quote, the Bidder agrees that, should it be identified as the Contractor, it is willing 

provide to the RDCK the necessary Insurance Policies and the Contract Security (if applicable) within 

fifteen (15) days of the date of the Notice of Acceptance. 

 

1.23 Bid Bonds 

The RDCK requires all Bidders to provide, with their Quotes, security in the form of a bid bond valued at 

10% of the total price proposed in the Quote issued by a surety company licensed to carry on the business 

of suretyship in the Province of British Columbia. The bid bond will be returned to all unsuccessful Bidders 

once a service contract has been formalized with the selected Bidder. 
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QUOTE FORM 

 
REQUEST FOR QUOTE 

 

RIONDEL WATER SYSTEM: AINSWORTH AVENUE STORM WATER REPLACEMENT 
PRJ24016 

CLOSING DATE & TIME:  2:00 pm, Local Time (PST), May 28, 2025 
 
 

REGISTERED COMPANY NAME:   
 

MAILING ADDRESS:   
 

CITY/POSTAL CODE:   
 

EMAIL ADDRESS:   
 

WORKSAFE BC ACCOUNT NUMBER:   
 
 

TO: Regional District of Central Kootenay 
 Box 590, 202 Lakeside Drive 
 Nelson, BC   V1L 5R4 

 
The Bidder has carefully examined the Site(s) where the Services will be supplied or used and the 
Contract Documents for the PRJ24016: Riondel Water System – Ainsworth Avenue Storm Water 
Replacement. 
 
The immediately following schedules, titled Schedules A to H, shall be read with and form part of 
this Quote as if embodied herein. 
 
This Quote includes all Addenda numbers ______ to _____ inclusive. 
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SCHEDULES 

Schedule A:  Description of Services and Scope of Work 
Schedule B:  Payment Clauses 
Schedule C:  Pricing Schedules 
Schedule D:  General Contract Conditions 
Schedule E:  Personnel and Equipment List 
Schedule F:  Proposed Sub-Contractors 
Schedule G:  Schedule of Addenda 
Schedule H:  List of Previous Experience (Contracts) 
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SCHEDULE A: DESCRIPTION OF SERVICES AND SCOPE OF WORK 

2. Description of the Services 

This Part shall be read with and shall form part of the Contract to be executed by the parties. 

 

2.1 Services Required 

A detailed description of the Services and relevant Specifications are set out in Section 2.6-Scope of Work. 
 

2.2 Personnel 

The Contractor shall, at all times during the term of the Contract, employ a Supervisor charged with the 

responsibility of supervising the operations of the Contractor.  The Supervisor shall represent the 

Contractor for the supply of the Services, and directions given to him by the RDCK shall be held to have 

been given to the Contractor.  Contact information for the Supervisor shall be given to the RDCK, and the 

Supervisor shall respond promptly to all requests by the RDCK. 

 

The Contractor shall employ properly qualified and trained equipment operators, labourers and 

supervisory staff to supply the Services.  The Contractor acknowledges that its employees, agents and sub-

contractors may come into contact with the public in the execution of the Contract and that it is of primary 

importance to the RDCK that excellent relations with the public be maintained.  All personnel performing 

work under the Contract shall conduct themselves in a courteous and polite manner towards the public.  

All Contractor personnel shall wear reflective safety vests and approved safety footwear (or a garment 

with similar reflective qualities) at all times while performing work under the Contract. 

 

All Contractor personnel shall respond appropriately to environmental management issues that arise 

during performance of their duties in respect of the supply of the Services (responding to spills, managing 

found hazardous materials, etc.). 

 

2.3 Contractor’s Control of Supply of Services 

The Contractor shall have complete control in respect of the supply of the Services and shall effectively 

direct and supervise the supply of the Services using its best skill and attention.  The Contractor shall be 

solely responsible for all means, methods, techniques, sequences and procedures required for the supply 

of the Services and for coordinating all parts of the supply of the Services under the Contract. 

 

The Contractor shall carefully examine the Contract Documents and shall promptly report to the RDCK 

Representative any error, inconsistency or omission they may discover.  Although the RDCK may agree to 

special methods of supplying the Services, the Contractor will not be relieved of their responsibility for 

the result.  The RDCK’s agreement with such special methods shall not constitute ground for claims for 

the Contractor for any additional payment, nor for relief of their responsibility for the methods used. 

 

2.4 Contractor’s Responsibilities 

All equipment, labour, materials and associated costs for the supply of the Services will be the 

responsibility of the Contractor.  The Contractor shall have the required expertise to supply the Services 

in a competent manner.  The Contractor’s responsibilities shall include, but not be limited to the following: 
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a. The Contractor shall safeguard workers by ensuring clean, functional clothing, protective gloves and 

footwear, in accordance with Worker’s Compensation Board regulations, is worn during the 

performance of the Contract. 

b. The Contractor shall present a positive image to residents by using clean, attractively painted, well 

maintained vehicles.  The Contractor’s vehicles shall be maintained in a clean, functional and 

operational condition with reference to relevant health or sanitary regulations. 

c. The Contractor shall prominently display their name, telephone number and vehicle identification 

number on each vehicle to be used in the performance of the Contract. 

 

2.5 Recording and Reporting Fuel Consumption 

The RDCK requires that contractors communicate the quantity of fuel used to operate vehicles, equipment 
and machinery as part of the delivery of the services described in their contract on an annual basis.  Fuel 
consumption associated with the provision of these services must be provided to the RDCK with an annual 
deadline of March 30th. 
 
Contractor to provide the following information about total fuel consumption from the operation of 
vehicles, equipment and machinery used in the provision of your solid waste collection, transportation, 
and diversion service to the RDCK: 
 

1. Vehicle class; 
2. Type of fuel used by each vehicle; and 
3. Amount of fuel in litres consumed from the operation of each vehicle and all equipment and 

machinery for the contracted service between January 1st and December 31st. 
 

Vehicle Class Includes 

Light Duty Vehicle • 2 door passenger cars 

• 4 door passenger cars 

• Station Wagon 

Light Duty Truck • SUV’s, minivans 

• Full-size vans 

• Pickup trucks with a gross vehicle weight rating (GVWR) under 3856 Kg (8500 

lbs) and a curb weight under 2722 Kg (6000 lbs) 

Heavy Duty Truck • Road vehicles with a gross vehicle weight rating (GVWR) over 3856 Kb (8500 

lbs) and a curb weight over 2722 Kg (6000 lbs) 

Off Road Vehicle • Vehicles and equipment not licensed for road use (e.g. snow mobiles, ATVs, 

lawnmowers and trimmers, tractors, construction equipment) 

 

If actual quantities are not available, an estimate would be acceptable.  If providing an estimate, the basis 

for determining this data must be provided. 
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2.6 Detailed Scope of Work 

The RDCK is requesting bids from qualified, experienced companies to supply labour, equipment and 
materials to undertake the following: 
 
If interested please provide a quote based on the following particulars: 

• Start Date: as soon as possible 

• Completion Date: as soon as possible 
 
RDCK/Highland Consulting to provide the following: 

• MoTI permit (if required) (HLC) 

• Notification to residents via Voyent Alert System (RDCK) 
 
Contractor to provide the following: 

• Undertake utility locates as required. 

• Locate existing RDCK storm line and related infrastructure and lines. 

• Notification to residents in conjunction with Voyent notification from the RDCK 

• Remove and dispose of existing storm line and catch basin 24 and 14 as identified on the drawings in 
appendix C. 

• Replace existing storm line pipe with new 200mm (8”) ⌀ DR35 PVC pipe. 

• Remove and dispose of existing wood catch basins 24 and 14 as identified on the drawings in 
appendix A. 

• Provide all labour, equipment and material to supply, prep and install two (2) new precast concrete 
1200mm ⌀ catch basins. 

• Complete grouting of inlet and outlet pipes as indicated on the drawings. 

• Regrade to promote drainage and to distribute remaining soils  

• Reclaim disturbed area (hydro-seeding). 

• Disturbed soil not to leave site. 

• Adherence to RDCK Mine Tailings Exposure Control Plan & Safe Work Procedure (Appendix C) 

• Provide dewatering plan if applicable 

 

2.6.1 Prime Contractor 

If required, the Contractor shall sign a Prime Contractor Agreement form prior to commencing any work, 

and act as Prime Contract for the duration of the work. See Appendix D for a sample of the RDCK’s Prime 

Contractor Agreement. 
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SCHEDULE B: PAYMENT CLAUSES 

3. Payment Clauses 

This Part shall be read with and shall form part of the Contract. 
 

3.1 Payment for Services 

This Part sets out the method of measurement and payment to compensate the Contractor for the supply 
of the Services. 
 
Payment will be made by the RDCK to the Contractor within thirty (30) days of submission by the 
Contractor of complete service detail for the Services supplied in the previous month during the term of 
the Contract. 
 

3.2 Goods and Services Tax 

The Contractor shall identify the GST as separate line item on all invoices. 
 

3.3 Payment Withheld or Deducted 

The RDCK may withhold payment on any Progress Payment as may be necessary or prudent to protect 
itself from loss on account of: 
 
a. the Contractor is not making satisfactory progress with the supply of the Services; 
b. defective Services which are not remedied; 
c. if applicable, there are claims of lien, or liens (or a lien) filed against any premises of which the Services 

are supplied or being supplied, or reasonable evidence of the probable filing of such claims of lien or 
of filing or registration of liens (or a lien) as a result of the failure of the Contractor to make payment 
properly to Sub-Contractors or for materials, labour, or otherwise; 

d. damages caused to another party by the Contractor; 
e. any other evidence of loss or danger of loss on the part of the RDCK, resulting from of the Contractor’s 

operations. 
f. the RDCK has corrected deficiencies under section 4.11-RDCK’s Right to Obtain Services from other 

suppliers. 
 

3.4 Monies Due to the RDCK 

The Contractor’s payment for any commodity value to the RDCK, if any is required by the Contract, will be 
provided to the RDCK monthly. 
 
All monies payable to the RDCK by the Contractor under any stipulation herein or as provided in section 
4.11-RDCK’s Right to obtain Services from other suppliers, or section 3.5-Liquidated Damages, may be 
retained by the RDCK out of any monies due, or which may become due, from the RDCK to the Contractor 
under this or any other Contract with the RDCK, or the RDCK may demand payment to the RDCK by the 
Contractor, or the RDCK may deduct monies from the Contract Security.  The RDCK shall have full authority 
to withhold any amount or estimated amount, if circumstances arise which may indicate the advisability 
of so doing, though the final sum to be retained may be unascertained. 
 
The RDCK may also, at its discretion, calculate into the monies due to the RDCK, the RDCK’s staff time plus 
a 10% overhead in any event where the RDCK has had to correct deficiencies as per section 4.11-RDCK’s 
Right to Obtain Services from other suppliers. 
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3.5 Liquidated Damages 

In case the Contractor fails to commence or complete the supply of the Services in accordance with the 
Contract, and to the satisfaction of the Manager, within the time or times specified, the Contractor shall 
pay to the RDCK a sum of the annual Contract Price divided by 365 for each and every day that the Services 
have not been supplied after the times specified; which sum or sums, in view of the difficulty of 
ascertaining the losses which the RDCK will suffer by reason of delay in the supply of Services, is hereby 
agreed upon and fixed as a reasonable measure of the RDCK’s costs and determined by the parties hereto 
as the liquidated damages that the RDCK will suffer by reason of said delay and default, and not as a 
penalty.  The RDCK may deduct and retain the amounts of such liquidated damages as per section 3.4-
Monies Due to the RDCK. 
 

3.6 Negotiations During Contract Term 

If the RDCK requires changes to the supply of the Services, negotiations for payment to the Contractor for 
Services not specified herein shall be based on a comparison of similar Services that are specified herein, 
and as specifically measured by the increase or decrease in process time required, manpower, equipment, 
etc., each of which will be specifically identified, fully itemized, and at the discretion of the Manager, 
justified.  If similar comparison is not practical, then the item will be specifically negotiated, based on time 
required, manpower, equipment, etc., each of which will be specifically identified and fully itemized. 
 

3.7 Annual Adjustments 

The price as presented in Schedule C: Pricing Schedules shall be adjusted annually on the anniversary date 
of the Contract according to the following formula: 
 

Cumulative Annual Contract Price x Percentage Change of the Statistics Canada Average 
Consumer Price Index for British Columbia for the Transportation Industry of the 12 
months prior to the month immediately preceding the date for which the fee rate is being 
adjusted. 

 
On the anniversary of the Contract it is the responsibility of the Contractor to engage with the RDCK to 
determine any adjustments.  Supporting calculations and documentation shall be available for both 
parties to review and approve.  The Contractor shall adjust invoices accordingly as soon as possible.  
 
The RDCK will, at its absolute discretion, reserve the right to review and adjust the formula annually. The 
tables referenced by Statistics Canada will be the most up to date and relevant tables available at the time 
of the adjustment. No other adjustment to the Contract Price will be made during the term of the 
Contract. 
 

 

 
  



 

Quote Form                                            Page 8 of 27      

rdck.ca 

 

SCHEDULE C: PRICING SCHEDULES 

This section shall be read with and shall form part of the Contract Form.  The Bidder hereby proposes the 

following prices to provide all materials, supervision, labour, equipment and all else necessary for the 

proper supply of the Services.  Costs of a general nature that do not pertain to any one item shall be pro-

rated among all items.  No claim for extra payment on the grounds that the Services supplied could not 

be properly charged to items within the Description of Services will be considered. 

 

  
DESCRIPTION QTY UNIT TOTAL PRICE 

1 RIONDEL STORM WATER REPLACEMENT 
   

1.1 • Provide all labour, material and equipment to complete 
the Scope of Work as per Schedule A. 

• Remove and dispose of existing catch basins (14 & 24) 
and connecting piping. 

• Prepare and install new catch basins and connecting 
piping as per attached drawings and specifications. 

• Re-grade area to promote drainage and reclaim 
disturbed areas back to original condition (hydro-
seeding). 

1 LS $ 

 GST $ 

 TOTAL PRICE $ 

 
The RDCK reserves the right to change individual line item quantities or delete specific line items in their 
entirety to meet available budget. 
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SCHEDULE D: GENERAL CONTRACT CONDITIONS 

4. General Conditions of Contract 

This Part shall be read with and shall form part of the Contract to be executed by the parties. 

 

4.1 Definition of Terms 

The following words and terms, unless the context dictates otherwise, shall have the following meanings.  

Words having a singular number include the plural and vice versa.  References to the male gender refer 

to the female gender as well when appropriate. 

 

Addenda or Addendum means any addenda or addendum to Request for Quote PRJ24016 pursuant 

to section 1.17. 

 

Agreement or Contract means the written Agreement resulting from Request for Quote PRJ24016 to 

be executed by the RDCK and the successful Bidder as Contractor as described 

in section 1.22 and on the terms set out in Request for Quote PRJ24016 and 

Appendix B. 

 

Bidder means the individual, partnership, corporation or combination thereof, 

including joint ventures, who or which sign the Quote submission. 

 

Closing Location means the location described in section 1.6 of the Instructions to Bidders. 

 

Closing Time means the Closing Date and time described in section 1.6 of the Instructions 

to Bidders. 

 

Contract Documents means the Contract, the Contractor’s Quote Documents, the Request for 

Quote documents and/or such other documents as listed in the Contract, 

including all amendments and addenda agreed to between the parties. 

 

Contract Security means the Contract Security for the performance of the Contractor’s 

obligations under the Contract as outlined in section 4.26. 

 

Contract Price means the price to be paid by the RDCK for the supply of Services under the 

Contract. 

 

Contractor means the successful Bidder who may be an individual, partnership, 

corporation or combination thereof, including joint venture, who or which 

executes the resulting Contract. 

 

Force Majeure shall mean any event or circumstance, excluding lack of funds and  labour 

disruptions, not within the reasonable control of the party claiming the Force 

Majeure, which prevents or delays that party from meeting an obligation 
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hereunder, and which that party has not been able to overcome by the 

exercise of due diligence, and including: 

a. acts of God, including wind, ice and other storms, lightning, floods, 

earthquakes, volcanic eruptions and landslides; 

b. epidemics, war (whether or not declared), blockades, acts of public 

enemies, acts of sabotage or terrorism, civil insurrections, riots and civil 

disobedience; 

c. explosion or fire. 

 

G.S.T means the Good and Services Tax administered under the Excise Tax Act 

(Canada) and any successor tax or levy in force from time to time. 

 

Instructions to Bidders means all instructions, requirements, terms and conditions of Request for 

Quote PRJ24016 and any Addenda thereto. 

 

Intent to Submit means the email notification to the RDCK described in section 1.3 of Request 

for Quote PRJ24016. 

 

Notice of Award means the notice of award of the Contract to the Bidder under Request for 

Quote PRJ24016. 

 

Notice to Proceed means the notice described in section 4.10. 

 

P.S.T means British Columbia Provincial Sales Tax and any successor tax or levy in 

force from time to time, including but not limited to the Services and Services 

Tax. 

 

Quote means the Bidder’s submission. 

 

RDCK or Regional District means the Regional District of Central Kootenay, a corporation under the 

Local Government Act having its offices and postal address at Box 590, 202 

Lakeside Drive, Nelson, BC  V1L 5R4. 

 

RDCK Representative means the person designated in section 1.4 of Request for Quote PRJ24016. 

 

Requirements means all of the requirements set out in Request for Quote PRJ24016 and the 

Instructions to Bidders, Description of Services, General Contract Conditions, 

Payment Clauses and elsewhere in the Agreement that describes the 

requirements for the supply of the Services. 

 

Services means all goods or services to be supplied under Request for Quote PRJ24016 

and all else necessary for the execution, completion and fulfillment of the 

Requirements and as described in section 2.1 of this Request for Quote. 
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Site(s) or Location means, if applicable, the place where the Services are to be supplied or 

undertaken by the RDCK, as shown in Appendix A. 

 

Specifications means the requirements for and technical descriptions of the Services as 

detailed in Schedule A. 

 

Sub-Contractor(s) means any sub-contractor(s) of the Bidder, including Sub-Contractor(s) listed 

in Schedule F. 

 

Supervisor means the Supervisor employed by the Contractor pursuant to section 2.2. 

 

4.2 Period of Contract 

The Contract to be awarded as a result of this Request for Quote shall commence upon issuance of the 

Notice to Proceed. 

 

The aforesaid Contract shall terminate on December 31, 2025. 

 

The Contract may be extended by mutual agreement of both parties. 

 

4.3 Assignment 

The Contractor shall not sublet, sell, transfer, assign, or otherwise dispose of the Contract, any portion 

thereof, or their right, title, or interest therein, or their obligations there under without written consent 

of the RDCK which consent may be withheld unreasonably, except for an assignment to a bank of the 

payments to be received by the Contractor from the RDCK. 

 

4.4 Insurance 

Any Contract resulting from this RFQ will require that the Contractor, without limiting its obligations or 

liabilities and at its own expense, provide and maintain throughout the Contract term, the following 

insurances and such other insurance coverage as the RDCK may reasonably require with insurers licensed 

in the Province of British Columbia. The Contractor must have their broker complete the RDCK Standard 

Certificate of Insurance form and provide the completed form to the RDCK, confirming proof of the 

insurance requirements below upon execution of this Agreement. 

 

a. Automobile Liability (third party) insurance with a minimum limit of $5,000,000. 

b. Comprehensive commercial general liability insurance against claims for bodily injury, death or 

property damage arising out of this Agreement or the provision of the Services in the amount of 

$5,000,000 of Insurance dollars per occurrence with a maximum deductible of $5,000; 

 

Such insurance will: 

 

i. name the Regional District, its elected officials, employees, officers, agents and others as an 

additional insured; 

ii. include the Contractor’s Blanket contractual liability; 

iii. include a Cross Liability clause; 
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iv. include occurrence property damage; 

v. include personal injury; 

vi. include a Waiver of Subrogation clause in favor of the RDCK whereby the insurer, upon 

payment of any claim(s), waives its right to subrogate against the RDCK for any property loss 

or damage claim(s); 

vii. be primary in respect to the operation of the named insured pursuant to the contract with 

the RDCK. Any insurance or self-insurance maintained by the RDCK will be in excess of such 

insurance policy (policies) and will not contribute to it; 

viii. require the insurer not cancel or materially change the insurance without first giving the RDCK 

thirty days' prior written notice; provided that if the Contractor does not provide or maintain 

in force the insurance required by this Agreement, the Contractor agrees that the RDCK may 

take out the necessary insurance and the Contractor shall pay to the RDCK the amount of the 

premium immediately on demand. 

 

c. All Risk Property coverage in an amount sufficient to cover the cost of the contractor’s equipment and 

tools needed for this contract, as well as work product in progress prior to delivery. 

 

Such coverage will: 

 

i. Include an Installation Floater. 

 

The Contractor shall provide proof of insurance coverage on each anniversary date of the Contract. 

 

4.5 Indemnity 

The Contractor shall indemnify and save harmless, the RDCK, from and against any and all losses and all 

claims, demands, payments, losses, costs, damages suits, actions, recoveries, and judgments brought or 

recovered against them and/or the RDCK by reason of this Request for Quote or any act or omission of 

the Contractor, its Sub-Contractors, agents, or employees, in the supply or provision of the Services and 

otherwise in the performance of or failure to perform the Contract, which shall include protecting the 

Services and protecting the public from hazards arising out of the supply of the Services. 

 

The obligation of the Contractor under this Section shall apply only to the extent that losses, claims, 

demands, payments, costs, damages suits, actions, recoveries, and judgment claims do not arise solely 

out of a negligent act or omission of the RDCK, other Contractors or Representatives of the RDCK, as duly 

appointed by the RDCK. 

 

4.6 Compliance with Workers Compensation Act 

The Contractor shall ensure compliance, on their part and on the part of all of their Sub-Contractors, with 

the Workers Compensation Act and the Occupational Health and Safety Regulations thereunder. 

 

Prior to supplying any of the Services in the Contract, the Contractor must provide the RDCK with the 

Contractor’s WorkSafe BC number, and must pay and keep current during the term of the Contract, all 

assessments required by WorkSafe BC in relation to the supply of the Services or the Contract Price.  In 

any case where pursuant to the provisions of the Workers Compensation Act, an order is given to the 
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Contractor, or one of their Sub-Contractors in respect to their operations under the Contract to cease 

operations because of failure to install or adopt safety devices or appliances or methods as directed, or 

required by the Workers Compensation Act or Regulations there under, or because conditions of 

immediate danger exist that would be likely to result in injury to any person, and the Contractor is not 

available or capable of removing the danger to life or equipment resultant from the Contractor’s 

operations then the RDCK may issue a Written Notice to the Contractor and may immediately arrange for 

the removal of this danger and the Contractor shall be liable for the costs of such arrangements, but such 

act by the RDCK shall not relieve the Contractor of responsibility for injury, loss of life, or damage which 

may occur in that situation. 

 

In the event that the Contractor refuses or fails to comply with an order under the Workers Compensation 

Act or Regulations thereunder, so that the supply of the Services is stopped, the RDCK may, upon written 

notice, terminate the Contract and proceed in accordance with Section 4.12-RDCK’s Right to Terminate 

the Contract. 

 

The Contractor shall, during the term of the Contract, maintain Workers Compensation Insurance in order 

to fully protect both its employees and the RDCK as may be required by law during the term of the 

Contract and shall on each anniversary date of the Contract, provide the RDCK with proof of payment of 

claims in good standing with WorkSafe BC by way of a WorkSafe BC Clearance Letter. 

 

4.7 Health and Safety 

The Contractor shall be solely and completely responsible for ensuring safety of all persons and property 

during the supply of the Services.  This requirement shall apply during the Contract period and not be 

limited to normal working hours. 

 

The Contractor shall be liable for any and all injury or damage which may occur to persons or to property 

due to any act, omission, neglect or default of the Contractor, or of their employees, workmen or agents. 

 

The Contractor shall satisfy the Manager that a safety program has been developed in accordance with 

the Occupational Health and Safety Regulations, and Safe Work Practices and Procedures of WorkSafe BC 

and shall incorporate all of the RDCK’s operating requirements and restrictions. 

 

The Contractor shall assign an individual responsible and authorized to supervise and enforce compliance 

with all safety regulations required in the supply of the Services. 

 

4.8 Intent of Contract Documents 

The intent of the Contract Documents is that the Contractor shall provide all materials, supervision, 

labour, equipment and all else necessary for or incidental to the proper supply of the Services described 

in the Specifications and all incidental work to supply the Services.  This is not an Agreement of 

employment. The Contractor is an independent Contractor and nothing herein shall be construed to 

create a partnership, joint venture or agency and neither party shall be responsible for the debts or 

obligations of the other. 

 



 

Quote Form                                            Page 14 of 27      

rdck.ca 

 

4.9 RDCK Representative’s Authority 

The RDCK Representative will observe the supply of the Services in progress on behalf of the RDCK.  The 

RDCK Representative will have the authority to stop the supply of the Services whenever such stoppage 

may be necessary, in their opinion, to ensure the proper supply of the Services in accordance with the 

provisions of the Contract. 

 

4.10 Notice to Proceed 

Following the execution of the Contract by the Contractor and the provisions of the required Contract 

Security (if applicable) and insurance policies, a written Notice to Proceed with the supply of the Services 

will be given to the Contractor by the RDCK.  The Contractor shall supply the Services at the time specified 

in the Contract or, if applicable, begin supplying the Services on the first day of the Term and shall proceed 

with the supply of the Services regularly and without interruption thereafter throughout the Term, unless 

otherwise directed in writing by the Manager or RDCK. 

 

4.11 RDCK’s Right to Obtain Services from Other Suppliers 

If the Contractor should refuse or fail to supply adequate workmanship, products, or machinery and 

equipment for the scheduled supply of the Services, or neglects to supply the Services properly, or fails to 

perform any of the provisions of the Contract, then the RDCK, without prejudice to any of its other rights 

under the Contract, may notify the Contractor in writing, that the Contractor is in default of their 

contractual obligations, and instruct him to correct the default within forty-eight (48) hours. 

 

If the correction of the default cannot be completed within forty-eight (48) hours as specified, the 

Contractor shall be considered to be in compliance with the RDCK’s instruction if it commences the 

correction of the default within the specified time, and in addition provides the RDCK with a schedule that 

is acceptable to the RDCK in its sole discretion for such correction and completes the corrections in 

accordance with such schedule. 

 

If the Contractor fails to comply with the provisions of this section the RDCK may, without prejudice to 

any other right or remedy they may have, obtain the supply of Services from another supplier and may 

deduct the cost thereof from the payment then or thereafter due the Contractor, or may without notice 

to the Contractor deduct the cost from the amount secured under the Contract Security. 

 

4.12 RDCK’s Right to Terminate the Contract 

If the Contractor should: 

a. be adjudged bankrupt, or make a general assignment for the benefit of creditors, or if a receiver is 

appointed on account of their insolvency, or 

b. fail to make sufficient payments due to their Sub-Contractors, or suppliers, or 

c. disregard laws or regulations that apply to the supply of the Services, or the RDCK’s instructions, or 

d. abandon the supply of the Services, or 

e. otherwise violate the conditions of the Contract, the RDCK shall, by written notice, instruct the 

Contractor to correct the default within forty-eight (48) hours. 

 

If the default is not corrected within forty-eight (48 hours), then the RDCK may, without prejudice to any 

other right or remedy they may have, terminate the Contract.  If notice has been given to the Contractor 
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under section 4.11-RDCK’s Right to obtains Services from Other Suppliers, then a further notice and time 

to correct the default is not required and that in addition to correcting the default RDCK may without 

further notice proceed to terminate the Contract. 

 

If the RDCK terminates the Contract under the conditions set out above, the RDCK shall be entitled to: 

a. obtain the supply of the Services by whatever method is deemed expedient but without undue delay 

or expense; 

b. withhold any further payments to the Contractor until the supply of the Services is finished; 

c. upon completion of the supply of the Services, determine the full cost of obtaining the supply of the 

Services including compensation to the RDCK for this additional service and a reasonable allowance 

to cover the costs of any corrections required under the guarantee, and charge the Contractor the 

amount by which the full cost exceeds the unpaid balance of the Contract Price; or if such cost of 

obtaining the supply of the Services is less than the unpaid balance of the Contract Price, pay the 

Contractor the difference; or if such cost of finishing the supply of the Services is greater than the 

unpaid balance deduct the difference from the Contract Security. 

 

It is also understood and agreed by and between the parties to the Contract, that in the event of a strike 

or lockout of the employees of the RDCK taking place during the term of the Contract, during which the 

supply of the Services may be interrupted or blocked, that the provisions of the Contract requiring 

payment by the RDCK to the Contractor shall be renegotiated on the basis of the Contractor’s actual 

proven costs for the period. 

 

It is also understood and agreed by and between the parties to the Contract, that in the event of a strike 

or lockout of the employees of the Contractor taking place during the term of the Contract, during which 

the supply of the Services may be interrupted or blocked, that the RDCK shall at its option and without 

penalty or further payment to the Contractor, have the right to unilaterally terminate the Contract, and 

to remove the Contractor, their employees and equipment from the Site. 

 

4.13 Contractor’s Right to Stop Supply of Services or Terminate the Contract 

If the supply of the Services should be stopped or otherwise delayed for a period of ninety (90) days or 

more under an order of any court, or other public authority, and provided that such order was not issued 

as the result of any act or fault of the Contractor or of anyone directly or indirectly employed by him, the 

Contractor may, without prejudice to any other right or remedy they may have, by giving the RDCK written 

notice, hold the RDCK in default. 

 

The Contractor may notify the RDCK in writing that the RDCK is in default of its contractual obligations if 

the RDCK, subject to requirements of these Contract General Conditions fails to pay to the Contractor 

when due, any amount due and owing to the Contractor under the Contract.  Such written notice shall 

advise the RDCK that if such default is not corrected within thirty (30) calendar days from the receipt of 

the written notice the Contractor may, without prejudice to any other right or remedy it may have, stop 

the supply of the Services and terminate the Contract. 

 

If the Contractor terminates the Contract under the conditions set out above, they shall be paid for all 

Services supplied and for any loss sustained upon products and construction machinery and equipment, 

with reasonable profit up to the time that the Contract is terminated.  If the Contractor terminates the 
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Contract this is their sole remedy and the RDCK will not be liable for any additional costs or for any loss of 

profit following termination. 

 

4.14 Sub-Contractors 

The Contractor agrees to preserve and protect the rights of the RDCK with respect to any supply of 

Services or work performed under the Contract and shall: 

a. enter into Contracts or written Agreements with the Sub-Contractors requiring them to supply 

Services and perform work in accordance with and subject to the terms and conditions of the Contract 

Documents; and 

b. be as fully responsible to the RDCK for acts and omissions of the Sub-Contractors and of persons 

directly or indirectly employed by them as for acts and omissions of persons directly employed by the 

Contractor. 

 

The Contractor therefore shall incorporate all terms and conditions of the Contract General Conditions 

into all Sub-Contract Agreements they enter into with their Sub-Contractors, insofar as they are 

applicable. 

 

The Contractor agrees to employ only those Sub-Contractors proposed by him in writing in Schedule F-

Proposed Sub-Contractors, and accepted by the RDCK for such portions of the supply of the Services as 

may be designated. 

 

The RDCK may, for reasonable cause, object to the use of a proposed Sub-Contractor and require the 

Contractor to employ another that is acceptable to the RDCK.  Under these circumstances, the RDCK will 

advise the Contractor, in writing, of its objection to a Sub-Contractor.  The Contractor shall provide the 

names of alternate Sub-Contractors for that part of the supply of the Services, each of whom must be 

acceptable to the RDCK.  The Contractor and the RDCK will then agree as to which new Sub-Contractor 

shall be used. 

 

Nothing contained in the Contract General Conditions shall create any contractual obligation between any 

Sub-Contractor and the RDCK. 

 

Sub-Contractors shall not further sub-contract any portion of the supply of the Services that is the subject 

of their sub-contract without prior written approval of the RDCK, which may not be withheld 

unreasonably. 

 

4.15 Private Land 

If applicable, it shall be the Contractor’s responsibility to ascertain the boundaries within which the supply 

of Services must be confined.  The Contractor shall not enter upon lands other than those provided by the 

RDCK for any purpose without obtaining prior written permission of the land-owners and occupiers.  A 

copy of the written permission is to be provided to the RDCK prior to entry upon private lands. 

 

The Contractor shall not enter upon lands owned by others on which the RDCK has easements or rights-

of-entry without having received the prior written authorization of the RDCK for such entry.  It shall be 
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the Contractor’s responsibility to ascertain from the RDCK the conditions on which easements of rights-

of-entry have been granted on private lands and to abide by these conditions throughout. 

 

4.16 Dispute Resolution 

All claims, disputes or issues in dispute between the RDCK and the Contractor shall be decided by 

mediation or arbitration if the parties agree, or failing agreement, in a court of competent jurisdiction 

within the Province of British Columbia.  All procedures for the resolution of disputes arising in relation to 

the Contract shall be governed by the laws of British Columbia, Canada. 

 

In the event that the parties agree to arbitration, the arbitration shall be governed by the rules of the 

British Columbia International Arbitration Centre, except that the Arbitrator(s) shall be agreed upon by 

the parties, and failing agreement by the parties, shall be appointed by a court of competent jurisdiction 

within the Province of British Columbia, Canada. 

 

Arbitration will take place in the Southern Interior of British Columbia and be governed by the laws of the 

Province of British Columbia, Canada. 

 

4.17 Taxes and Duties 

The Contractor shall pay all government sales taxes, customs duties and excise taxes with respect to the 

Contract including but not limited to any GST or PST. The Contractor is required to identify any applicable 

tax separately on all invoices and the RDCK is liable to pay this amount to the Contractor.  Where an 

exemption of government sales taxes, custom duties or excise taxes is applicable to the Contract by way 

of the Contractor filing claims for, or cooperating fully with the RDCK and the proper authorities in seeking 

to obtain such refunds, the procedure shall be established in a Supplementary Condition. 

 

4.18 Staff Resources and Management 

The Contractor shall, at all times during the term of the Contract, have a Supervisor charged with the 

responsibility of supervising the operations of the Contractor and shall maintain a local office at all times 

and a telephone staffed during all working hours throughout the duration of the Contract. 

 

The Contractor shall employ properly qualified and trained equipment operators, labourers and 

supervisory staff for the operation of the Contract and shall make available a sufficient number of staff to 

complete the supply of the Services.  Failure or delay in the performance of the Contract due to the 

Contractor's inability to obtain personnel of the number and skill required shall constitute a default of the 

Contract. 

 

The Contractor shall ensure that no person will be discriminated against because of race, colour, sex, age, 

religion or origin.  Wages and hours of labour employed shall be in accordance with all applicable federal, 

provincial and municipal enactments.  The Contractor shall, at all times, enforce discipline and good order 

among their employees, and shall not employ on the Site any unfit person or anyone not skilled in the 

work assigned to them.  Any persons employed on the Site, who become intoxicated, intemperate, 

disorderly, incompetent or willfully negligent, shall, at the written request of the RDCK Representative, be 

removed from the Site and shall not be employed again in any portion of the supply of the Services without 

the approval of the RDCK Representative. 
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4.19 Right to Audit 

Upon reasonable notice the Contractor and/or any Sub-Contractors shall provide the RDCK and its internal 

auditors, external auditors, its regulators and such other entities/persons as the RDCK may designate, 

with unrestricted access at reasonable times to the data and records relating to the supply of the Services, 

including but not limited to the Contractor’s marketing and sale of the recyclable material, the amounts 

charged to the RDCK by the Contractor, and the amounts of any commodity value rebates that are 

payable.  Such access will be provided in order to verify the accuracy of charges and invoices for the 

Services supplied. 

 

4.20 Change in the Services 

The RDCK, without invalidating the Contract, may make changes by altering, adding to, or deducting from 

the Services.  The Contractor shall proceed with the supply of the Services as changed and the Services 

shall be supplied under the provisions of the Contract.  No changes shall be undertaken by the Contractor, 

without written order from the RDCK, except in an emergency endangering life or property, and no claims 

for additional compensation shall be valid unless the change in writing was so ordered. 

 

If such changes affect the requirements of the Contract, they will be so specified at the time of ordering 

the changes.  The value of the addition or deduction from the Contract Price, and the method of 

determining such value, shall be by unit prices or combinations of unit prices as specified in Schedule C-

Pricing Schedules, or use one of more of the following methods in deciding such value: 

 

a. by unit prices submitted in the Quote; or 

b. by unit prices submitted by the Contractor and accepted by the RDCK; or 

c. by lump sum on the Contractor’s estimate and accepted by the RDCK; or 

d. on a force account basis as specified hereinafter. 

 

4.21 Contract Performance Reviews 

From time to time as deemed necessary, the Manager may request that the Contractor participate in a 

Contract performance review.  Documented performance arising from such reviews may be used as basis 

for alteration of the description of Services or suspension/termination of the Contract. 

 

4.22 Rights of Waiver 

A waiver of any breach of or provision of the Contract will not constitute or operate as a waiver or any 

other breach of any other provision, nor will any failure to enforce any provision herein operate as a 

waiver of such provisions or of any other provisions. 

 

4.23 Duty of Care 

The Contractor acknowledges that the RDCK, in the preparation of the Contract documents, provision of 

oral or written information to Bidders, review of Quotes or the carrying out of the RDCK’s responsibilities 

under the Contract, does not owe a duty of care to the Contractor and the Contractor waives for itself and 

its successors, and waives the right to sue the RDCK in tort for any loss, including economic loss, damage, 

cost or expense arising from or connected with any error, omission or misrepresentation occurring in the 
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preparation of the Contract documents, provision of oral or written information to Bidders, review of 

Quotes or the carrying out of the RDCK’s responsibilities under the Contract. 

 

4.24 Severability 

All sections of the Contract are severable one from the other.  Should a court of competent jurisdiction 

find that any one or more sections herein are void the validity of the remaining paragraphs hereof will not 

be affected. 

 

4.25 Compliance with Permits, Laws and Regulations 

The laws and regulations of the place where the Services are supplied shall govern. 

 

The Contractor shall give all required notices and comply with all laws, ordinances, regulations, codes and 

orders of all authorities having jurisdiction relating to the supply of the Services, to preservation of public 

health, and to construction safety.  If the Contractor observes anything in the Contract Documents to be 

at variance with the foregoing, they shall promptly notify the RDCK, in writing, and await the RDCK 

instructions.  If the Contractor supplies any Services or performs any work, knowing it to be contrary to 

such laws, ordinances, regulations, codes or orders, and without giving notice requesting instructions from 

the RDCK, they shall bear all costs arising there from. 

 

The Contractor shall, at their own expense, procure all permits, licenses and certificates required by law 

for the supply of the Services. 

 

The Contractor will give all notices and obtain all the licenses and permits required to supply the Services. 

The Contractor will comply with all laws applicable to the supply of the Services and performance of the 

Contract. 

 

Any Contract resulting from this Request for Quote will be governed by and will be construed and 

interpreted in accordance with the laws of the Province of British Columbia. 

 

4.26 Security for Supply of Services 

Unless otherwise agreed in writing by the RDCK may, in its absolute discretion, the Contractor shall 
provide to the RDCK Contract Security for the performance of its obligations under the Contract. 
 
a. Performance Bond 
 
Provide security for performance of the Contract in the form of a Performance Bond for 50% of the 
Contract Price. 
 
Bond shall be issued by a duly licensed surety company authorized to transact the business of suretyship 
in the province or territory of the Place of the Work. 
 
Bond shall name the Regional District of Central Kootenay as the obligee and shall be signed, sealed, and 
dated by both Contractor and surety company. 
 
Submit bond to Owner within 15 days after contract award. 
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Alternatively, and subject to mutual agreement, the Owner may retain as contract security a certified 
cheque, bank draft or irrevocable letter of credit provided as bid security. 
 
b. Labour and Material Payment Bond 
 
Provide security for payment of labour and material provided in the performance of the Work in the form 
of a Labour and Material Payment Bond for 50% of the Contract Price. 
 
Bond shall be issued by a duly licensed surety company authorized to transact the business of suretyship 
in the province or territory of the Place of the Work. 
 
Bond shall name the Regional District of Central Kootenay as the obligee and shall be signed, sealed, and 
dated by both Contractor and surety company. 
 
Submit bond to the Owner within 15 days after contract award. 
 
Alternatively, and subject to mutual agreement, the Owner may retain as contract security a certified 
cheque, bank draft or irrevocable letter of credit provided as bid security. 
 
c. Certified Cheque or Bank Draft 
 
The Contractor may provide, in lieu of the specified Performance Bond & Labour and Materials Payment 
Bond, security for performance of the Contract in the form of a certified cheque or bank draft for 10% of 
the Contract Price. 
 
The certified cheque or bank draft shall be in favour of the Regional District of Central Kootenay. 
 
The certified cheque or bank draft will be deposited and the monies will not be returned to the Contractor, 
in whole or in part, until satisfactory performance of all of the Contactor's obligations under the Contract. 
 
Provided the Contractor has satisfactorily fulfilled all of its obligations under the Contract, the Owner will 
return to the Contractor 75% of the monies provided as contract security without interest, no later than 
30 days after Substantial Performance of the Work. The remaining 25% will be returned to the Contractor 
one year after Substantial Performance of the Work subject to no deficiencies being identified at the One 
Year Warranty Inspection. 
 
Submit certified cheque or bank draft to the Owner within 15 days after contract award. 
 
d. Irrevocable Bank Letter of Credit 
 
The Contractor may provide, in lieu of the specified Performance Bond & Labour and Materials Payment 
Bond or the specified certified cheque or bank draft, security for performance of the Contract in the form 
of an irrevocable bank letter of credit for 10% of the Contract Price. 
 
The letter of credit shall be in favour of the Regional District of Central Kootenay. 
 
The letter of credit shall have an expiry date no earlier than 24 months from the date of the tender close. 
 
The letter of credit will not be returned to the Contractor until satisfactory performance of all of the 
Contactor's obligations under the Contract. 
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Provided the Contractor has satisfactorily fulfilled all of its obligations under the Contract, the Owner will 
return the letter of credit to the Contractor one year after Substantial Performance of the Work subject 
to no deficiencies being identified at the One Year Warranty Inspection. 
 
Submit the letter of credit to the Owner within 15 days after contract award. 
 

4.27 Force Majeure 

In the event that either party is rendered wholly or partly unable to perform its obligations hereunder as 

a result of an event of Force Majeure, then subject to the RDCK’s right of termination under Section 4.12-

RDCK’s Right to Terminate, the Contract, that party will be excused from whatever performance is 

affected by the event of Force Majeure, to the extent so affected, provided that: 

 

a. the non-performing party promptly after the occurrence of the event of Force Majeure gives the other 

party notice describing the particulars of the occurrence; 

b. the suspension of performance is of no greater scope and of no longer duration than is required by 

the event of Force Majeure; 

c. the non-performing party uses reasonable commercial efforts to remedy its inability to perform; and 

d. when the non-performing party is able to resume performance of its obligations hereunder, that party 

will give the other party written notice thereof. 
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SCHEDULE E: PERSONNEL AND EQUIPMENT LIST 

The Bidder proposes to use the equipment listed below in supplying the Services covered by the Contract 

(list only the major pieces of equipment to be used): 

 

NUMBER 
OF UNITS 

BRIEF DESCRIPTION OF EQUIPMENT 
(STATE ITS USE, MAKE, AGE AND GENERAL CONDITION) 

CHECK WHETHER 

OWNED BY 
BIDDER 

RENTED OR 
LEASED 

    

    

    

    

    

    

    

 

The Bidder must provide a brief description of the contingency plan in the event of equipment 

unavailability, failure or breakdown, or in the event that greater than anticipated volumes of material are 

generated by the RDCK. 
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SCHEDULE F: PROPOSED SUB-CONTRACTORS 

The Bidder shall provide the name and address of the Sub-Contractor that the Bidder intends to employ 

on each item of work specified below. 

 

Any changes or additions to this list must be submitted to the Manager for approval before sub-

contracting the supply of the Services. 

 

ITEM OF WORK TO BE SUB-CONTRACTED 
NAME, ADDRESS AND TELEPHONE NUMBER OF 

PROPOSED SUB-CONTRACTOR 

  

  

  

  

  

  

  

  

  

  

 

(If additional space is required use reverse side of this page.) 
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SCHEDULE G: ADDENDA 

It is herewith acknowledged that the following Addenda have been received and form part of the Quote. 

 

 

ADDENDUM NO.    DATED   

 

ADDENDUM NO.    DATED   

 

ADDENDUM NO.    DATED   

 

ADDENDUM NO.    DATED   

 

ADDENDUM NO.    DATED   
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SCHEDULE H: LIST OF PREVIOUS EXPERIENCE (CONTRACTS) 

The Bidder shall fill in details below of the most recent contracts they have undertaken with the supply of 

Services of a nature similar to this proposed Contract. 

 

It is the intention of Regional District of Central Kootenay to use the information given below to assess 

the experience of the Bidder in the appropriate supply of Services. The RDCK may contact the references 

given below before awarding the Contract. 

 

Bidder’s Experience on Projects of a Similar Nature 
 
Project:   Value:   

Owner:   Phone Number:   

Description:   

   

 
 
Project:   Value:   

Owner:   Phone Number:   

Description:   

   

 
 
Project:   Value:   

Owner:   Phone Number:   

Description:   
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AUTHORIZATION 

The Bidder understands and agrees that: 
 
a. Once the Quotes for the Contract have been opened, this Quote and the offer constituted thereby 

shall not be revoked before EITHER acceptance thereof by the Regional District OR the expiration of 
sixty (60) calendar days after the opening of Quotes for the Contract, whichever shall first occur. 

 
The Bidder certifies that the prices and dates and other information contained in this Quote are 
correct, and that the signatures below are those of duly authorized officers of our company having 
the power necessary to make such a Quote. 

 
b. The conditions under which the Services are to be supplied and offers to provide all necessary labour, 

machinery, tools, equipment, apparatus and other means of construction and do all work and furnish 
all materials called for by the Contract Documents in the manner prescribed herein and in accordance 
with the Regional District’s requirements, for the rates quoted in Schedule C-Pricing Schedules and in 
accordance with the other Schedules of this Quote. 

 
c. The proposed rates specified in Schedule C-Pricing Schedules include all taxes, duties and all other 

additional charges on any materials, equipment and labour, except the GST which shall be charged 
separately. 

 
d. Payment will be made only for the supply of Services specified in the Contract.  Payment will be made 

according to the rates proposed in Schedule C-Pricing Schedules. 
 
e. The lowest or any Quote will not necessarily be accepted.  The RDCK reserves the right in its absolute 

discretion to: accept the Quote which it deems most advantageous and favorable in the interests of 
the RDCK; and waive informalities in, or reject any or all Quotes, in each case without giving any notice.  
In no event will the RDCK be responsible for the costs of preparation or submission of a Quote. 

 
If there is only one compliant Quote received by the Closing Time, the RDCK reserves the right to 
accept the Quote or cancel the Quote process with no further consideration for the sole Quote.  This 
includes the right to cancel this Request for Quote at any time prior to entering into the Contract with 
the Contractor.  The RDCK reserves the right to cancel at any time before award of the Contract 
without being obliged to any Bidder – not just where there is only one compliant Quote. 

 
f. The RDCK reserves the right, at its sole discretion to waive irregularities and informalities in any Quote 

and to seek clarification or additional information on any area of any Quote when it is in the best 
interest of the RDCK to do so.  The RDCK, however, may at its sole discretion reject or retain for 
consideration Quotes which are non-conforming because they do not contain the content or form 
required by these Instructions to Bidders or because they have not complied with the process for 
submission set out herein. 

 
The Bidder further agrees as follows: 
 
a. If the undersigned is notified in writing of the acceptance of their Quote, it agrees that within fifteen 

(15) days of the date of the Notice of Award they will enter into an Agreement and execute the 
Contract for the supply of the Services and guarantees completion of the Contract in accordance with 
the Contract Documents. 
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b. Within fifteen (15) days from the date of the Notice of Award of this Quote, to furnish to the Regional 
District, the specified insurance and the Contract Security (if applicable) for the performance of the 
Contract. 

 
c. To begin supply of the Services on the date specified in the Notice to Proceed. 
 
d. Except as expressly and specifically permitted in these Instructions to Bidders, no Bidder shall have 

any claim for any compensation of any kind whatsoever, as a result of participating in this Request for 
Quote, and by submitting a Quote each Bidder shall be deemed to have agreed that it has no claim. 

 
e. The RDCK reserves the right, at its discretion, to negotiate with any Bidder that the RDCK believes has 

the most advantageous Quote or with any other Bidder or Bidders concurrently.  In no event will the 
RDCK be required to offer any modified terms to any other Bidder prior to entering into the Contract 
with the successful Bidder, and the RDCK shall incur no liability to any other Bidder as a result of such 
negotiations or modifications. 

 
 

SIGNED, SEALED AND DELIVERED by: 
 
 
  
Name of Bidder (Company) 

 

 In the presence of: 
 ) 
 ) 
 )   
Name (printed) ) Witness Name (printed) 

 ) 
 ) 
 )   
Authorized Signature ) Witness Signature 

 ) 
 ) 
 )   
Address (printed) ) Address (printed) 

 ) 
 ) 
 )   
Address (printed) ) Address (printed) 

 ) 
 ) 

 )   
Telephone  ) Telephone 
 
 

DATED this __________ day of ________________, 2025. 
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APPENDICES 

Appendix A: Site Plan(s) or Location 

Appendix B: Sample Agreement 

Appendix C: Drawings, Specifications, Tailings Exposure Plan & Safe Work Procedures 

Appendix D: Sample Prime Contractor Agreement  

 
  



 

  

rdck.ca 

 

APPENDIX A: SITE PLAN(S) OR LOCATION 
 

 
Riondel Storm Line Location 
Ainsworth Ave – Riondel, BC 
 

 
  



 

  

rdck.ca 

 

APPENDIX B: SAMPLE AGREEMENT AND CERTIFICATE OF INSURANCE 
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Contract #:  YYYY-##-DEPT_CONTRACTOR_NAME 
Project:  PRJ24016 – Riondel Water System – Ainsworth Avenue Storm Water Replacement 
GL Code:  CAP1443-100 
Board Res. #:  Add Res # 
 
THIS AGREEMENT executed and dated for reference the: 
 

 

_____ day of _______________, 2025 
  (Day)                                    (Month)                   (Year) 

 

BETWEEN 

REGIONAL DISTRICT OF CENTRAL KOOTENAY ADD CONTRACTOR NAME 
(hereinafter called the RDCK) AND (hereinafter called the Contractor) 

at the following address: at the following address: 

Box 590, 202 Lakeside Drive Add address 

Nelson, BC   V1L 5R4 City, Province, Postal Code 

 

Agreement Administrator: Carolyn Hogan Agreement Administrator: Add name 

Telephone #: 250.352.5815 Telephone: Add phone # 

Email: CHogan@rdck.bc.ca  Email: Add email  

 

1 FOR GOOD AND VALUABLE CONSIDERATION, THE RECEIPT OF WHICH IS CONFIRMED, THE RDCK 
AND THE CONTRACTOR AGREE AS FOLLOWS: 

(a) SERVICES: The Contractor shall provide the services detailed in Schedule A of this Agreement (the 
SERVICES). 

(b) CHANGES TO SERVICES:  The RDCK and the Contractor acknowledge that it may be necessary to 
modify the Services, the Project schedule and/or the Budget in order to complete the Project. In the 
event that the RDCK or the Contractor wishes to make a change or changes to the Services, the Project 
schedule and/or the Budget it shall notify the other of the proposed change and reason(s) therefore. 
The party receiving the notification shall review and consider the proposal for change and shall as 
soon as is reasonably possible and no longer than within five (5) working days, advise in writing the 
party proposing the change whether it agrees to the change. Where the parties agree to the change, 
such agreement will form part of this Agreement and be formalized by means of an AGREEMENT 
AMENDMENT or CHANGE ORDER. 

(c) TERM: Notwithstanding the date of execution of this Agreement the Contractor shall provide the 

 

 

Services  
Agreement 

mailto:CHogan@rdck.bc.ca
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Services described in Schedule A hereof commencing on [Start Date] and ending on [End Date] (the 
Term). 

(d) LOCATION: The location for delivery of the Services shall be Riondel Water System . 

(e) CONTRACT PRICE/RATE:  $[Amount] (excluding GST) at the rates and on the terms set out in 
Schedules B and C. 

(f) BILLING DATE:  Monthly. 

(g) The following Schedules incorporated into, and form part of this Agreement. 

Schedule A: Description of Services 

Schedule B: Contract Payment Terms 

Schedule C: Pricing Schedules 

Schedule D: Personnel & Equipment 

(h) The following terms and conditions are incorporated into, and form part of this Agreement: 

GENERAL CONTRACT CONDITIONS 

2 The Contractor shall: 

(a) At all times, exercise the standard of care, skill and diligence normally exercised and observed by 
persons engaged in the performance of services similar to the Services; 

(b) At all times, treat as confidential all information and material supplied to or obtained by the 
Contractor or subcontractor as a result of this Agreement and not permit the publication, release or 
disclosure of the same without the prior written consent of the RDCK; 

(c) Not perform any service for any other person, firm or corporation which, in the reasonable opinion 
of the RDCK, may give rise to a conflict of interest; 

(d) Be an independent Contractor and not the servant, employee or agent of the RDCK; 

(e) Ensure all persons employed by it to perform the Services are competent to perform them, 
adequately trained, fully instructed and supervised; 

(f) Ensure that all personnel hired by the Contractor to perform the Services will be the employees of 
the Contractor and not to the RDCK with the Contractor being solely responsible for the arrangement 
of reliefs and substitutions pay supervision, discipline, employment insurance, workers 
compensation, leave and all other matters arising out of the relationship of employer and employee; 

(g) Not in any manner whatsoever commit or purport to commit the RDCK to the payment of any money; 

(h) Accept instructions from the RDCK, provided that the Contractor shall not be subject to the control of 
the RDCK in respect of the manner in which such instructions are carried out; 

(i) Use due care that no person or property is injured and no rights infringed in the performance of the 
Services, and shall be solely responsible for all losses, damages, costs and expenses in respect to any 
damage or injury, including death, to persons or property incurred in providing the Services or in any 
other respect whatsoever. 
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ASSIGNMENT 

3 The Contractor shall not sublet, sell, transfer, assign, or otherwise dispose of the Contract, any portion 
thereof, or their right, title, or interest therein, or their obligations there under without written consent of 
the RDCK which consent may be withheld unreasonably, except for an assignment to a bank of the payments 
to be received by the Contractor from the RDCK. 

INSURANCE 

4 The Contractor must provide the RDCK with a certificate of insurance upon execution of this Agreement in 
a form acceptable to the Chief Financial Officer of the Regional District and shall, during the Term of this 
Agreement, take out and maintain the following insurance coverage: 

(a) Automobile Liability (third party) insurance with a minimum limit of $5,000,000. 

(b) comprehensive commercial general liability insurance against claims for bodily injury, death or 
property damage arising out of this Agreement or the provision of the Services in the amount of 
$5,000,000 dollars per occurrence with a maximum deductible of $5,000; 

Such insurance will: 

(i) name the Regional District, its elected officials, employees, officers, agents and others as 
an additional insured; 

(ii) include the Contractor’s Blanket contractual liability; 

(iii) include a Cross Liability clause; 

(iv) include occurrence property damage; 

(v) include personal injury; 

(vi) include a Waiver of Subrogation clause in favor of the RDCK whereby the insurer, upon 
payment of any claim(s), waives its right to subrogate against the RDCK for any property 
loss or damage claim(s); 

(vii) be primary in respect to the operation of the named insured pursuant to the contract 
with the RDCK. Any insurance or self-insurance maintained by the RDCK will be in excess 
of such insurance policy (policies) and will not contribute to it; 

(viii) require the insurer not cancel or materially change the insurance without first giving the 
RDCK thirty days' prior written notice; provided that if the Contractor does not provide or 
maintain in force the insurance required by this Agreement, the Contractor agrees that 
the RDCK may take out the necessary insurance and the Contractor shall pay to the RDCK 
the amount of the premium immediately on demand. 

(c) all risk property coverage in an amount sufficient to cover the cost of the contractor’s equipment and 
tools needed for this contract, as well as work product in progress prior to delivery. 

Such coverage will: 

(A) Include an Installation Floater 
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INDEMNITY 

5 Notwithstanding the provision of any insurance coverage by the RDCK, the Contractor shall indemnify and 
save harmless the RDCK, its successor(s), assign(s) and authorized representative(s) and each of them from 
and against losses, claims, damages, actions, and causes of action (collectively referred to as Claims), that 
the RDCK may sustain, incur, suffer or be put to at any time either before or after the expiration or 
termination of this Agreement, that arise out of errors, omissions or negligent acts of the Contractor or its 
subcontractor(s), servant(s), agent(s) or employee(s) under this Agreement, excepting always that this 
indemnity does not apply to the extent, if any, to which the Claims are caused by errors, omissions or the 
negligent acts of the RDCK its other contractor(s), assign(s) and authorized representative(s) or any other 
persons. 

COMPLIANCE WITH WORKERS COMPENSATION ACT 

6 The Contractor shall ensure compliance, on their part and on the part of all of their Sub-Contractors, with 
the Workers Compensation Act and the Occupational Health and Safety Regulations thereunder. 

7 Prior to supplying any of the Services in the Contract, the Contractor must provide the RDCK with the 
Contractor’s WorkSafe BC number, and must pay and keep current during the term of the Contract, all 
assessments required by WorkSafe BC in relation to the supply of the Services or the Contract Price.  In any 
case where pursuant to the provisions of the Workers Compensation Act, an order is given to the Contractor, 
or one of their Sub-Contractors in respect to their operations under the Contract to cease operations 
because of failure to install or adopt safety devices or appliances or methods as directed, or required by the 
Workers Compensation Act or Regulations there under, or because conditions of immediate danger exist 
that would be likely to result in injury to any person, and the Contractor is not available or capable of 
removing the danger to life or equipment resultant from the Contractor’s operations then the RDCK may 
issue a Written Notice to the Contractor and may immediately arrange for the removal of this danger and 
the Contractor shall be liable for the costs of such arrangements, but such act by the RDCK shall not relieve 
the Contractor of responsibility for injury, loss of life, or damage which may occur in that situation. 

8 In the event that the Contractor refuses or fails to comply with an order under the Workers Compensation 
Act or Regulations thereunder, so that the supply of the Services is stopped, the RDCK may, upon written 
notice, terminate the Contract and proceed in accordance with Sections 21, 22, 23, 24 - RDCK’s Right to 
Terminate the Contract. 

9 The Contractor shall, during the term of the Contract, maintain Workers Compensation Insurance in order 
to fully protect both its employees and the RDCK as may be required by law during the term of the Contract 
and shall on each anniversary date of the Contract, provide the RDCK with proof of payment of claims in 
good standing with WorkSafe BC by way of a WorkSafe BC Clearance Letter. The Contractor will Be 
responsible for all fines, levies, penalties and assessments made or imposed under the Worker’s 
Compensation Act and regulations relating in any way to the Services, and indemnify and save harmless 
fines, levies, penalties and assessments. 

HEALTH AND SAFETY 

10 The Contractor shall be solely and completely responsible for ensuring safety of all persons and property 
during the supply of the Services.  This requirement shall apply during the Contract period and not be limited 
to normal working hours. 

11 The Contractor shall be liable for any and all injury or damage which may occur to persons or to property 
due to any act, omission, neglect or default of the Contractor, or of their employees, workmen or agents. 
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12 The Contractor shall satisfy the Manager that a safety program has been developed in accordance with the 
Occupational Health and Safety Regulations, and Safe Work Practices and Procedures of WorkSafe BC and 
shall incorporate all of the RDCK’s operating requirements and restrictions. 

13 The Contractor shall assign an individual responsible and authorized to supervise and enforce compliance 
with all safety regulations required in the supply of the Services. 

INTENT OF CONTRACT DOCUMENTS 

14 The intent of the Contract Documents is that the Contractor shall provide all materials, supervision, labour, 
equipment and all else necessary for or incidental to the proper supply of the Services described in 
SCHEDULE A and all incidental work to supply the Services.  This is not an Agreement of employment. The 
Contractor is an independent Contractor and nothing herein shall be construed to create a partnership, joint 
venture or agency and neither party shall be responsible for the debts or obligations of the other. 

RDCK REPRESENTATIVE’S AUTHORITY 

15 The RDCK Representative will observe the supply of the Services in progress on behalf of the RDCK.  The 
RDCK Representative will have the authority to stop the supply of the Services whenever such stoppage may 
be necessary, in their opinion, to ensure the proper supply of the Services in accordance with the provisions 
of the Contract. 

NOTICE TO PROCEED 

16 Following the execution of the Contract by the Contractor and the provisions of the required Contract 
Security and insurance policies, a written Notice to Proceed with the supply of the Services will be given to 
the Contractor by the RDCK.  The Contractor shall supply the Services at the time specified in the Contract 
or, if applicable, begin supplying the Services on the first day of the Term and shall proceed with the supply 
of the Services regularly and without interruption thereafter throughout the Term, unless otherwise 
directed in writing by the Manager or RDCK. 

RDCK’S RIGHT TO OBTAIN SERVICES FROM OTHER SUPPLIERS 

17 If the Contractor should refuse or fail to supply adequate workmanship, products, or machinery and 
equipment for the scheduled supply of the Services, or neglects to supply the Services properly, or fails to 
perform any of the provisions of the Contract, then the RDCK, without prejudice to any of its other rights 
under the Contract, may notify the Contractor in writing, that the Contractor is in default of their contractual 
obligations, and instruct him to correct the default within forty-eight (48) hours. 

18 If the correction of the default cannot be completed within forty-eight (48) hours as specified, the 
Contractor shall be considered to be in compliance with the RDCK’s instruction if it commences the 
correction of the default within the specified time, and in addition provides the RDCK with a schedule that 
is acceptable to the RDCK in its sole discretion for such correction and completes the corrections in 
accordance with such schedule. 

19 If the Contractor fails to comply with the provisions of this section the RDCK may, without prejudice to any 
other right or remedy they may have, obtain the supply of Services from another supplier and may deduct 
the cost thereof from the payment then or thereafter due the Contractor, or may without notice to the 
Contractor deduct the cost from the amount secured under the Contract Security. 

RDCK’S RIGHT TO TERMINATE THE CONTRACT 

20 If the Contractor should: 
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(a) be adjudged bankrupt, or make a general assignment for the benefit of creditors, or if a receiver is 
appointed on account of their insolvency, or 

(b) fail to make sufficient payments due to their Sub-Contractors, or suppliers, or 

(c) disregard laws or regulations that apply to the supply of the Services, or the RDCK’s instructions, or 

(d) abandon the supply of the Services, or 

(e) otherwise violate the conditions of the Contract, the RDCK shall, by written notice, instruct the 
Contractor to correct the default within forty-eight (48) hours. 

21 If the default is not corrected within forty-eight (48 hours), then the RDCK may, without prejudice to any 
other right or remedy they may have, terminate the Contract.  If notice has been given to the Contractor 
under Sections 17, 18 and 19 of the contract - RDCK’s Right to Obtain Services from Other Suppliers, then a 
further notice and time to correct the default is not required and that in addition to correcting the default 
RDCK may without further notice proceed to terminate the Contract. 

22 If the RDCK terminates the Contract under the conditions set out above, the RDCK shall be entitled to: 

(a) obtain the supply of the Services by whatever method is deemed expedient but without undue delay 
or expense; 

(b) withhold any further payments to the Contractor until the supply of the Services is finished; 

(c) upon completion of the supply of the Services, determine the full cost of obtaining the supply of the 
Services including compensation to the RDCK for this additional service and a reasonable allowance 
to cover the costs of any corrections required under the guarantee, and charge the Contractor the 
amount by which the full cost exceeds the unpaid balance of the Contract Price; or if such cost of 
obtaining the supply of the Services is less than the unpaid balance of the Contract Price, pay the 
Contractor the difference; or if such cost of finishing the supply of the Services is greater than the 
unpaid balance deduct the difference from the Contract Security. 

23 It is also understood and agreed by and between the parties to the Contract, that in the event of a strike or 
lockout of the employees of the RDCK taking place during the term of the Contract, during which the supply 
of the Services may be interrupted or blocked, that the provisions of the Contract requiring payment by the 
RDCK to the Contractor shall be renegotiated on the basis of the Contractor’s actual proven costs for the 
period. 

24 It is also understood and agreed by and between the parties to the Contract, that in the event of a strike or 
lockout of the employees of the Contractor taking place during the term of the Contract, during which the 
supply of the Services may be interrupted or blocked, that the RDCK shall at its option and without penalty 
or further payment to the Contractor, have the right to unilaterally terminate the Contract, and to remove 
the Contractor, their employees and equipment from the Site. 

CONTRACTOR’S RIGHT TO STOP SUPPLY OF SERVICES OR TERMINATE THE CONTRACT 

25 If the supply of the Services should be stopped or otherwise delayed for a period of ninety (90) days or more 
under an order of any court, or other public authority, and provided that such order was not issued as the 
result of any act or fault of the Contractor or of anyone directly or indirectly employed by him, the 
Contractor may, without prejudice to any other right or remedy they may have, by giving the RDCK written 
notice, hold the RDCK in default. 
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26 The Contractor may notify the RDCK in writing that the RDCK is in default of its contractual obligations if the 
RDCK, subject to requirements of these Contract General Conditions fails to pay to the Contractor when 
due, any amount due and owing to the Contractor under the Contract.  Such written notice shall advise the 
RDCK that if such default is not corrected within thirty (30) calendar days from the receipt of the written 
notice the Contractor may, without prejudice to any other right or remedy it may have, stop the supply of 
the Services and terminate the Contract. 

27 If the Contractor terminates the Contract under the conditions set out above, they shall be paid for all 
Services supplied and for any loss sustained upon products and construction machinery and equipment, 
with reasonable profit up to the time that the Contract is terminated.  If the Contractor terminates the 
Contract this is their sole remedy and the RDCK will not be liable for any additional costs or for any loss of 
profit following termination. 

SUB-CONTRACTORS 

28 The Contractor agrees to preserve and protect the rights of the RDCK with respect to any supply of Services 
or work performed under the Contract and shall: 

(a) enter into Contracts or written Agreements with the Sub-Contractors requiring them to supply 
Services and perform work in accordance with and subject to the terms and conditions of the Contract 
Documents; and 

(b) be as fully responsible to the RDCK for acts and omissions of the Sub-Contractors and of persons 
directly or indirectly employed by them as for acts and omissions of persons directly employed by the 
Contractor. 

29 The Contractor therefore shall incorporate all terms and conditions of the Contract General Conditions into 
all Sub-Contract Agreements they enter into with their Sub-Contractors, insofar as they are applicable. 

30 The Contractor agrees to employ only those Sub-Contractors proposed by him in writing in Schedule E-
Proposed Sub-Contractors, and accepted by the RDCK for such portions of the supply of the Services as may 
be designated. 

31 The RDCK may, for reasonable cause, object to the use of a proposed Sub-Contractor and require the 
Contractor to employ another that is acceptable to the RDCK.  Under these circumstances, the RDCK will 
advise the Contractor, in writing, of its objection to a Sub-Contractor.  The Contractor shall provide the 
names of alternate Sub-Contractors for that part of the supply of the Services, each of whom must be 
acceptable to the RDCK.  The Contractor and the RDCK will then agree as to which new Sub-Contractor shall 
be used. 

32 Nothing contained in the Contract General Conditions shall create any contractual obligation between any 
Sub-Contractor and the RDCK. 

33 Sub-Contractors shall not further sub-contract any portion of the supply of the Services that is the subject 
of their sub-contract without prior written approval of the RDCK, which may not be withheld unreasonably. 

PRIVATE LAND 

34 If applicable, it shall be the Contractor’s responsibility to ascertain the boundaries within which the supply 
of Services must be confined.  The Contractor shall not enter upon lands other than those provided by the 
RDCK for any purpose without obtaining prior written permission of the land-owners and occupiers.  A copy 
of the written permission is to be provided to the RDCK prior to entry upon private lands. 
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35 The Contractor shall not enter upon lands owned by others on which the RDCK has easements or rights-of-
entry without having received the prior written authorization of the RDCK for such entry.  It shall be the 
Contractor’s responsibility to ascertain from the RDCK the conditions on which easements of rights-of-entry 
have been granted on private lands and to abide by these conditions throughout. 

DISPUTE RESOLUTION 

36 All claims, disputes or issues in dispute between the RDCK and the Contractor shall be decided by mediation 
or arbitration if the parties agree, or failing agreement, in a court of competent jurisdiction within the 
Province of British Columbia.  All procedures for the resolution of disputes arising in relation to the Contract 
shall be governed by the laws of British Columbia, Canada. 

37 In the event that the parties agree to arbitration, the arbitration shall be governed by the rules of the British 
Columbia International Arbitration Centre, except that the Arbitrator(s) shall be agreed upon by the parties, 
and failing agreement by the parties, shall be appointed by a court of competent jurisdiction within the 
Province of British Columbia, Canada. 

38 Arbitration will take place in the Southern Interior of British Columbia and be governed by the laws of the 
Province of British Columbia, Canada. 

TAXES AND DUTIES 

39 The Contractor shall pay all government sales taxes, customs duties and excise taxes with respect to the 
Contract including but not limited to any GST or PST. The Contractor is required to identify any applicable 
tax separately on all invoices and the RDCK is liable to pay this amount to the Contractor.  Where an 
exemption of government sales taxes, custom duties or excise taxes is applicable to the Contract by way of 
the Contractor filing claims for, or cooperating fully with the RDCK and the proper authorities in seeking to 
obtain such refunds, the procedure shall be established in a Supplementary Condition. 

STAFF RESOURCES AND MANAGEMENT 

40 The Contractor shall, at all times during the term of the Contract, have a Supervisor charged with the 
responsibility of supervising the operations of the Contractor and shall maintain a local office at all times 
and a telephone staffed during all working hours throughout the duration of the Contract. 

41 The Contractor shall employ properly qualified and trained equipment operators, labourers and supervisory 
staff for the operation of the Contract and shall make available a sufficient number of staff to complete the 
supply of the Services.  Failure or delay in the performance of the Contract due to the Contractor's inability 
to obtain personnel of the number and skill required shall constitute a default of the Contract. 

42 The Contractor shall ensure that no person will be discriminated against because of race, colour, sex, age, 
religion or origin.  Wages and hours of labour employed shall be in accordance with all applicable federal, 
provincial and municipal enactments.  The Contractor shall, at all times, enforce discipline and good order 
among their employees, and shall not employ on the Site any unfit person or anyone not skilled in the work 
assigned to them.  Any persons employed on the Site, who become intoxicated, intemperate, disorderly, 
incompetent or willfully negligent, shall, at the written request of the RDCK Representative, be removed 
from the Site and shall not be employed again in any portion of the supply of the Services without the 
approval of the RDCK Representative. 

EMERGENCY CALL OUTS 

43 Before commencement of the Contract, the Contractor shall provide to the Owner with a list of at least 
three names and telephone numbers of the Contractor’s representatives who can be called outside normal 
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working hours to act for the Contractor for emergency call outs in connection with Work under the Contract.  
Names are to be listed in Schedule D – Personnel and Equipment.  At least one person on the list shall be 
available at all times outside of normal working hours.  The Contractor shall issue an updated list whenever 
a change in call out personnel or phone numbers is made. 

RIGHT TO AUDIT 

44 Upon reasonable notice the Contractor and/or any Sub-Contractors shall provide the RDCK and its internal 
auditors, external auditors, its regulators and such other entities/persons as the RDCK may designate, with 
unrestricted access at reasonable times to the data and records relating to the supply of the Services, 
including but not limited to the Contractor’s marketing and sale of the recyclable material, the amounts 
charged to the RDCK by the Contractor, and the amounts of any commodity value rebates that are payable.  
Such access will be provided in order to verify the accuracy of charges and invoices for the Services supplied. 

CHANGE IN THE SERVICES 

45 The RDCK, without invalidating the Contract, may make changes by altering, adding to, or deducting from 
the Services.  The Contractor shall proceed with the supply of the Services as changed and the Services shall 
be supplied under the provisions of the Contract.  No changes shall be undertaken by the Contractor, 
without written order from the RDCK, except in an emergency endangering life or property, and no claims 
for additional compensation shall be valid unless the change in writing was so ordered. 

46 If such changes affect the requirements of the Contract, they will be so specified at the time of ordering the 
changes.  The value of the addition or deduction from the Contract Price, and the method of determining 
such value, shall be by unit prices or combinations of unit prices as specified in Schedule C -Pricing Schedules, 
or use one of more of the following methods in deciding such value: 

• by unit prices submitted in the Proposal 

• by unit prices submitted by the Contractor and accepted by the RDCK 

• by lump sum on the Contractor’s estimate and accepted by the RDCK 

• on a force account basis as specified hereinafter. 

INSPECTION OF THE WORK 

47 The Owner’s Representative will inspect the Work during the period of operation and will observe the Work 
in progress on behalf of the Regional District.   The Owner’s Representative will have the authority to stop 
the Work whenever such stoppage may be necessary, in his opinion, to ensure the proper execution of the 
Work in accordance with the provisions of the Contract Agreement. 

48 The Regional District and its representatives shall at all times have access to the Work whenever it is in 
preparation or progress and the Contractor shall provide proper facilities for such access and for inspection. 

49 If the specifications, the Regional District’s instructions, laws, ordinances, or any public authority requires 
any Work to be specially tested or approved, the Contractor shall give the Owner’s Representative timely 
notice of his readiness for inspection, and if the inspection is by an authority other than the Regional District, 
the date fixed for such inspection. 

50 If any Work should be covered up without approval or consent of the Regional District it must, if required 
by the Regional District, be uncovered for examination at the Contractor’s expense. 

51 Examination of questioned Work may be ordered by the District and if so ordered the Work shall be 
uncovered by the Contractor.  If such Work is found not to be in accordance with the Contract Documents 
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through the fault of the Contractor, the Contractor shall pay the cost of examination and replacement of 
the Work.  If such Work is found to be in accordance with the Contract Documents, the Regional District 
shall pay these costs. 

CONTRACT PERFORMANCE REVIEWS 

52 From time to time as deemed necessary, the Manager may request that the Contractor participate in a 
Contract performance review.  Documented performance arising from such reviews may be used as basis 
for alteration of the description of Services or suspension/termination of the Contract. 

RIGHTS OF WAIVER 

53 A waiver of any breach of or provision of the Contract will not constitute or operate as a waiver or any other 
breach of any other provision, nor will any failure to enforce any provision herein operate as a waiver of 
such provisions or of any other provisions. 

DUTY OF CARE 

54 The Contractor acknowledges that the RDCK, in the preparation of the Contract documents, provision of 
oral or written information to Proponents, review of Proposals or the carrying out of the RDCK’s 
responsibilities under the Contract, does not owe a duty of care to the Contractor and the Contractor waives 
for itself and its successors, and waives the right to sue the RDCK in tort for any loss, including economic 
loss, damage, cost or expense arising from or connected with any error, omission or misrepresentation 
occurring in the preparation of the Contract documents, provision of oral or written information to 
Proponents, review of Proposals or the carrying out of the RDCK’s responsibilities under the Contract. 

SEVERABILITY 

55 All sections of the Contract are severable one from the other.  Should a court of competent jurisdiction find 
that any one or more sections herein are void the validity of the remaining paragraphs hereof will not be 
affected. 

COMPLIANCE WITH PERMITS, LAWS AND REGULATIONS 

56 The laws and regulations of the place where the Services are supplied shall govern. 

57 The Contractor shall give all required notices and comply with all laws, ordinances, regulations, codes and 
orders of all authorities having jurisdiction relating to the supply of the Services, to preservation of public 
health, and to construction safety.  If the Contractor observes anything in the Contract Documents to be at 
variance with the foregoing, they shall promptly notify the RDCK, in writing, and await the RDCK instructions.  
If the Contractor supplies any Services or performs any work, knowing it to be contrary to such laws, 
ordinances, regulations, codes or orders, and without giving notice requesting instructions from the RDCK, 
they shall bear all costs arising there from. 

58 The Contractor shall, at their own expense, procure all permits, licenses and certificates required by law for 
the supply of the Services. 

59 The Contractor will give all notices and obtain all the licenses and permits required to supply the Services. 
The Contractor will comply with all laws applicable to the supply of the Services and performance of the 
Contract. 

60 This Agreement shall be governed by and will be construed and interpreted in accordance with the laws of 
the Province of British Columbia. 
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SECURITY FOR SUPPLY OF SERVICES 

61 Unless otherwise agreed in writing by the RDCK, the Contractor must provide the RDCK security for the 
performance of its obligations under the Contract in the form of an Irrevocable Commercial Letter of Credit 
or Bank Draft or Certified Cheque in the amount of 10% of the Contract Price detailed in this Schedule, which 
security was issued by a financial institution within the RDCK that is acceptable to the RDCK in its absolute 
discretion and in form and substance approved by the RDCK. 

FORCE MAJEURE 

62 In the event that either party is rendered wholly or partly unable to perform its obligations hereunder as a 
result of an event of Force Majeure, then subject to the RDCK’s right of termination under Sections 21, 22, 
23, 24 - RDCK’s Right to Terminate the Contract., that party will be excused from whatever performance is 
affected by the event of Force Majeure, to the extent so affected, provided that: 

(a) the non-performing party promptly after the occurrence of the event of Force Majeure gives the other 
party notice describing the particulars of the occurrence; 

(b) the suspension of performance is of no greater scope and of no longer duration than is required by 
the event of Force Majeure; 

(c) the non-performing party uses reasonable commercial efforts to remedy its inability to perform; and 

(d) when the non-performing party is able to resume performance of its obligations hereunder, that party 
will give the other party written notice thereof. 

GENERAL 

63 Time shall be of the essence of this Agreement. 

64 Any notice required to be given hereunder shall be delivered or mailed by prepaid certified or registered 
mail to the addresses above (or at such other address as either party may from time to time designate by 
notice in writing to the other), and any such notice shall be deemed to be received 72 hours after mailing. 

65 This Agreement shall be binding upon the parties and their respective successors, heirs and permitted 
assigns. 

66 A waiver of any provision or breach by the Contractor of any provision of this Agreement shall be effective 
only if it is in writing and signed by the RDCK. 

67 A waiver under Section 66 shall not be deemed to be a waiver of any subsequent breach of the same or any 
other provision of this Agreement. 

68 Everything produced, received or acquired (the MATERIAL) by the Contractor or subcontractor as a result 
of this Agreement, including any property provided by the RDCK to the Contractor or subcontractor, shall: 

(a) be the exclusive property of the RDCK; and 

(b) be delivered by the Contractor to the RDCK immediately upon the RDCK giving notice of such request 
to the Contractor. 

69 The copyright in the Material belongs to the RDCK. 
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70 The RDCK may, at its discretion, notify the Contractor that the terms, amounts and types of insurance 
required to be obtained by the Contractor hereunder be changed. 

71 Where the Contractor is a corporation, it does hereby covenant that the signatory hereto has been duly 
authorized by the requisite proceedings to enter into and execute this Agreement on behalf of the 
Contractor. 

72 Where the Contractor is a partnership, all partners are to execute this Agreement. 

73 Sections 2 c), d), Sections 5 and 69 of this Agreement will, notwithstanding the expiration or earlier 
termination of the Term, remain and continue in full force and effect. 

74 Except as expressly set out in this Agreement, nothing herein shall prejudice or affect the rights and powers 
of the RDCK in the exercise of its powers, duties or functions under the Community Charter or the Local 
Government Act or any of its bylaws, all of which may be fully and effectively exercised as if this Agreement 
had not been executed and delivered. 

IN WITNESS WHEREOF the parties hereto have duly executed this Agreement as of the day and year first above 

written. 
 

REGIONAL DISTRICT OF CENTRAL KOOTENAY ADD CONTRACTOR NAME 

 

 

(Signature of Authorized Signatory) 

 

 

(Name and Title of Authorized Signatory) 

 

 

(Signature of Authorized Signatory) 

 

 

(Name and Title of Authorized Signatory) 

 

 

 

(Signature of Authorized Signatory) 

 

 

(Name and Title of Authorized Signatory) 

 

 

(Signature of Authorized Signatory) 

 

 

(Name and Title of Authorized Signatory) 
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SCHEDULE A:  DESCRIPTION OF SERVICES 

 
INSERT SCOPE OF WORK FROM RFP  
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SCHEDULE B:  CONTRACT PAYMENT TERMS 

BUDGET 

 

1 Total budget shall not exceed $[Amount] (excluding GST). Costs shall be based on amounts in Schedule C 

(excluding GST). 

 

INVOICING 

 

2 Invoices to be submitted monthly.   

 

3 The following contract number and GL code(s) must be quoted on the invoice(s):  

 

Contract Number: YYYY-##-DEPT_CONTRACTOR_NAME 

GL Code: CAP1443-100 

 

4 Invoices must be emailed to ap@rdck.bc.ca, with a COPY sent to the contract administrator identified on 

the first page of this contract in cc. 

 

5 Invoices to be paid on net 30 day term. 

 

6 The Contractor’s GST number must be included on invoices where GST is applicable, in which case, GST shall 

also be listed as a separate line item. 

 

7 The Contractor’s name on the invoice must match the name identified in the first page of this contract. 

 

8 Invoices for work performed in the calendar year shall be emailed to ap@rdck.bc.ca no later than January 

15th of the following year. 

 

PAYMENT WITHHELD OR DEDUCTED 

 

9 The RDCK may withhold payment on any Progress Payment as may be necessary or prudent to protect itself 

from loss on account of: 

 

(a) the Contractor is not making satisfactory progress with the supply of the Services; 

 

(b) defective Services which are not remedied; 

 

(c) if applicable, there are claims of lien, or liens (or a lien) filed against any premises of which the Services 

are supplied or being supplied, or reasonable evidence of the probable filing of such claims of lien or 

of filing or registration of liens (or a lien) as a result of the failure of the Contractor to make payment 

properly to Sub-Contractors or for materials, labour, or otherwise; 

 

(d) damages caused to another party by the Contractor; 

 

(e) any other evidence of loss or danger of loss on the part of the RDCK, resulting from of the Contractor’s 

mailto:ap@rdck.bc.ca
mailto:ap@rdck.bc.ca
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operations. 

 

(f) the RDCK has corrected deficiencies under Sections 17, 18 and 19 of the contract - RDCK’s Right to 

Obtain Services from Other Suppliers. 

 

MONIES DUE TO THE RDCK 

 

10 The Contractor’s payment for any commodity value to the RDCK, if any is required by the Contract, will be 

provided to the RDCK monthly. 

 

11 All monies payable to the RDCK by the Contractor under any stipulation herein or as provided in Sections 

17, 18 and 19 of the contract - RDCK’s Right to Obtain Services from Other Suppliers, or Section 6 of this 

Schedule -Liquidated Damages, may be retained by the RDCK out of any monies due, or which may become 

due, from the RDCK to the Contractor under this or any other Contract with the RDCK, or the RDCK may 

demand payment to the RDCK by the Contractor, or the RDCK may deduct monies from the Contract 

Security.  The RDCK shall have full authority to withhold any amount or estimated amount, if circumstances 

arise which may indicate the advisability of so doing, though the final sum to be retained may be 

unascertained. 

 

12 The RDCK may also, at its discretion, calculate into the monies due to the RDCK, the RDCK’s staff time plus 

a 10% overhead in any event where the RDCK has had to correct deficiencies as per Sections 17, 18 and 19 

of the contract - RDCK’s Right to Obtain Services from Other Suppliers. 

 

LIQUIDATED DAMAGES 

 

13 In case the Contractor fails to commence or complete the supply of the Services in accordance with the 

Contract, and to the satisfaction of the Manager, within the time or times specified, the Contractor shall pay 

to the RDCK a sum of the annual Contract Price divided by 365 for each and every day that the Services have 

not been supplied after the times specified; which sum or sums, in view of the difficulty of ascertaining the 

losses which the RDCK will suffer by reason of delay in the supply of Services, is hereby agreed upon and 

fixed as a reasonable measure of the RDCK’s costs and determined by the parties hereto as the liquidated 

damages that the RDCK will suffer by reason of said delay and default, and not as a penalty.  The RDCK may 

deduct and retain the amounts of such liquidated damages as per Sections 10,11 and 12 of this Schedule - 

Monies Due to the RDCK. 

 

NEGOTIATIONS DURING CONTRACT TERM 

 

14 If the RDCK requires changes to the supply of the Services, negotiations for payment to the Contractor for 

Services not specified herein shall be based on a comparison of similar Services that are specified herein, 

and as specifically measured by the increase or decrease in process time required, manpower, equipment, 

etc., each of which will be specifically identified, fully itemized, and at the discretion of the Manager, 

justified.  If similar comparison is not practical, then the item will be specifically negotiated, based on time 

required, manpower, equipment, etc., each of which will be specifically identified and fully itemized. 
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SCHEDULE C: PRICING SCHEDULES 

 
INSERT SCHEDULE PROVIDED BY PROPONENT 
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SCHEDULE D: PERSONNEL & EQUIPMENT 

 
INSERT SCHEDULE PROVIDED BY PROPONENT 
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SCHEDULE E - SUBCONTRACTORS 

 
INSERT SUBCONTRACTOR SCHEDULE PROVIDED BY PROPONENT 
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This certifies that policies of insurance as described below have been issued to the Insured named  below 
and are in full force and effect at this time. 

NOTE: PROOF OF INSURANCE WILL BE ACCEPTED ON THIS FORM ONLY. INSURANCE COMPANIES MUST BE 
LICENSED TO OPERATE IN CANADA AND HAVE A MINIMUM AM BEST RATING OF A- OR HIGHER. 

This Certificate is issued to the Regional District of Central Kootenay 

Insured Name: _______________________________________________________________ 

Address: ____________________________________________________________ 

Broker Name:__________________________ Agent’s Name: ________________________ 

Address:  Phone: ________________________ 

Title, number and nature of contract, permit, lease, license or operation to which this Certificate applies:  

_____________________________________________________________________________________ 

_____________________________________________________________________________________ 

_____________________________________________________________________________________ 

Type of Insurance 
Insurer Name and 

Policy Number 
Policy Term 
 dd/mm/yy Limits of Liability/Amounts 

Section 1 

Commercial General Liability 

 Occurrence Form 

 Claims Made Form 

From: 

To: 

Bodily Injury, Death & Property 
Damage 

$  Per Occurrence 

$  Aggregate 

$  Deductible 

Section 2 

 Umbrella Liability 

  Excess Liability 

From: 

To: 

$  Umbrella Liability 

$  Excess Gen. Liability 

Section 3 

Professional/Errors and 
Omissions Liability  

 Occurrence Form 

   Claims Made Form 

From: 

To: 

$  Per Claim 

$  Aggregate 

$ _____ Deductible Per Claim 

Certificate of Insurance Form 
                     Service Agreement 
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Section 4 

Environmental Impairment 
Liability 

 Occurrence Form 

 Claims Made Form 

From: 

To: 

$  Per Occurrence 

$  Aggregate 

$  Deductible 

Section 5 

Automobile Liability (owned or 
leased vehicles) 

If insured by 
ICBC, attach a 
copy of the ICBC 
form APV-47 

From: 

To: 

Personal Injury & Property Damage 

$   Limit 

Section 6 

Other (Specify) 

From: 

To: 

$  Limit 

$  Aggregate 

$  Deductible 

Section 7 

Other (Specify) 

From: 

To: 

$  Limit 

$  Aggregate 

$  Deductible 

Details of Coverage (Sections 1 & 2): ☒ indicates that the 
coverage is included. 

The Regional District of 
Central Kootenay, its 
officials, officers, 
employees, servants and 
agents added as 
Additional Insured 

Blanket Contractual 

Cross Liability/ 
Severability Interests 

Occurrence Property 
Damage 

Personal Injury 

Premises & operations 

Waiver of subrogation in 
favour of the RDCK 

Coverage is primary and 
not contributory 

30 days notice of 
cancellation 

Particulars of Environmental Impairment Liability Insurance (Section 4) ☒ indicates that the coverage is 
included.

The Regional District 
of Central Kootenay, 
its officials, officers, 
employees, servants 
and agents added as 
Additional Insured 

Blanket Contractual

Cross Liability/ 
Severability Interests 

Waiver of subrogation in 
favour of the RDCK 

Coverage is primary and 
not contributory 

30 days notice of 
cancellation 
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Details of Coverage (Sections 6): ☒ indicates that the 
coverage is included. 

Details of Coverage (Sections 7): ☒ indicates that the 
coverage is included. 

These policies comply with the insurance requirements of the governing contract, permit, lease, license 
or other requirements of the Regional District of Central Kootenay. It is understood and agreed any 

deductible or reimbursement clause contained in the policy shall be the sole responsibility of the Named 
Insured. 

   Signature and Broker’s Stamp       Title       
Authorized to Sign on Behalf of Insurers 

Date Signed 
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Scope 
This Mine Tailings Exposure Control Plan forms part of the RDCK’s Health and Safety Program and complies with the 
requirements of WorkSafeBC and the Occupational Health and Safety Regulations (OHSR). This program is specifically 
designed to be used for the Utilities department. 
 

Responsibilities 
Due to the significant risk posed by respirable tailings, it is critical that all personnel involved in operations that could 
potentially create tailings dust take specific action to ensure that, as much as possible, a hazard is not created. 
 
The employer is responsible for: 

• Ensuring that the materials (e.g., tools, equipment, personal protective equipment) and other resources (i.e., 
worker training materials) required to fully implement and maintain this exposure control plan (ECP) are 
readily available where and when they are required. 

• Providing a job-specific ECP which outlines in detail the work methods and practices that will be followed. 
Considerations will include: 

o Availability of all required tools/equipment 
o Control methods to be used 
o Level of respiratory protection required 

• Conducting a periodic review of the effectiveness of the ECP. This would include a review of the available 
dust-control technologies to ensure these are selected and used when practical. 

• Initiating sampling of worker exposure to concrete dust when there are non-standard work practices for 
which the control methods to be used have not been proven to be adequately protective. 

• Ensuring that all required tools, equipment, and personal protective equipment are readily available and 
used as required by the ECP. 

• Ensuring supervisors and workers are educated and trained to an acceptable level of competency. 
• Maintaining records of training, fit-test results, crew talks, and inspections (equipment, PPE, work 

methods/practices). 
• Coordinating the work with the prime contractor and other employers to ensure a safe work environment. 

 
The supervisor is responsible for: 

• Obtaining a copy of the ECP from the employer, and making it available at the worksite 
• Selecting, implementing, and documenting the appropriate site-specific control measures 
• Providing adequate instruction to workers on the hazards of working with tailings containing materials  and 

on the precautions specified in the safe work procedures 
• Ensuring that workers are using the proper respirators and have been fit-tested, and that the results are 

recorded 
• Directing the work in a manner that ensures the risk to workers is minimized and adequately controlled 
• Communicating with the prime contractor and other sub-contractors to ensure a safe work environment 

 
The worker is responsible for: 

• Knowing the hazards of mine tailings dust exposure 
• Using the assigned protective equipment in an effective and safe manner 
• Setting up the operation in accordance with the work procedure 
• Following established work procedures as directed by the supervisor 
• Reporting any unsafe conditions or acts to the supervisor 
• Knowing how and when to report exposure incidents 
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Risk identification, assessment, and control 
The RDCK commits to developing knowledge and expertise about these controls, and to establishing 
policies/procedures to protect workers from harmful exposure and to minimize reliance on respirators. These 
controls have been proven to reduce airborne dust levels significantly when selected and operated in accordance 
with best practices. The RDCK utilities team understands that engineering controls alone do not reduce airborne 
mine tailings to safe levels; so in most cases other control measures, including respiratory protection, will be 
necessary. The Occupational Health and Safety Regulation direct employers to use the best control technology 
available for the task and circumstance. 
 
The RDCK will reduce or eliminate worker exposure to tailings dust by selecting a combination of the following 
controls listed in order of preference: 

• Elimination and substitution 
• Engineering 
• Administrative 
• Personal protective equipment 

 
Elimination and substitution 
The RDCK recognize the importance of planning the work in order to minimize the amount of dust generated. The 
RDCK will review historical drawings/studies to determine if tailings may be encountered in an upcoming project and 
revise alignment if necessary. During a project, if tailings are encountered, they will be tracked, locations logged and 
soil tests taken to be used for use in future planning in the area.   
 
Engineering control of tailings  

• The RDCK/contractor will ensure the operator is aware of the color/consistency of suspected tailings in the 
area.  

• A spotter will be used to identify material as it is excavated and communicate with the operator if tailings are 
suspected.  

• Any suspected tailings exposed to the environment from the excavation will be immediately sprayed with 
water to reduce potential for tailings to become airborne. These tailings will be continually wetted until they 
are returned to the excavation. 

• An environmental hygienist will be contacted to determine if soil samples are required. 
• During backfill, the suspected tailings will be placed into the excavation first (after bedding) followed by a 

minimum of 30cm of clean material over top. Material to be wetted with water prior to compaction to 
ensure no dust is created. 

• No tailings are to be removed or transported from a site except those sent for testing. 
• Operator to ensure that no tailings are left exposed to the elements where they can run off into the 

environment or dry out and become airborne. 
 
Administrative controls 
Employees will follow these safe work practices: 

• Establish procedures for housekeeping, restricting work areas, personal hygiene, worker training, and 
supervision. 

• Understand how mine tailings may appear (color, consistency, smell, etc) based on historical studies, reports 
or anecdotal evidence. 

• Assess when tailings dust may be generated and plan ahead to eliminate or control the dust at the source 
and keep adequate sources of water on site. The RDCK recognizes that awareness and planning are key 
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factors in reducing exposure times. 
• Warning signs will be posted to warn workers about the hazards of tailings and to specify any protective 

equipment required (e.g. respirators). 
 
Personal protective equipment 

• Respiratory protection will be selected to protect employees from dust exposure. 
• Only NIOSH N95 and P100 respirators will be used. 
• Workers who wear respirators will be clean-shaven. Filtering face-piece respirators give little or no protection 

to workers with beards, and even a minor growth of stubble can severely reduce the effectiveness of 
respiratory protection. 

• All workers who wear respirators will be fit-tested. 
• Workers will be properly trained in the use of respirators, and a high standard of supervision, inspection, and 

maintenance will be followed. 
 
Protective clothing 

• Workers will wear a Tyvek 400 one piece suit complete with disposable latex gloves in the event that tailings 
must be touched, sampled, or the worker must come into continuous contact with the tailings when either 
wet or dry.  

• Suits, and gloves to be disposed of after use and boots to be washed off with continuous spray of water until 
clean. Workers will not use compressed air to clean themselves, their clothing, or their equipment. 

 

Education and training 
The RDCKC will train all workers potentially exposed to airborne tailings dust in the following: 

• Hazards associated with exposure to tailings dust 
• Safe work procedures 
• Use of respirators and other personal protective equipment (e.g., donning and doffing of personal protective 

equipment, and cleaning and maintenance of respirators) 
• Use of control systems 
• How to seek first aid (for example, the location and use of eyewash stations) 
• How to report an exposure to tailings dust 

 
Records of training will be kept, as specified in the Occupational Health and Safety Regulation. 
 

Safe Work Procedures 
High hazard job tasks require detailed safe work procedures to be developed, and made available to all employees 
performing these tasks. The following tasks have safe work procedures: 
• Utilities excavation 
 

Risk assessment and controls table 

Acceptable control methods for Utilities Excavation – Tyvek Suit, Respirator, Latex Gloves 

• The work methods in the following table are acceptable, provided that the respirator selection, dust suppression, 
and other controls are adhered to. 

• The following control options will be used to eliminate or reduce the risk to workers from the hazards of tailings 
dust exposure, unless air monitoring information suggests otherwise: 
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Work activity 0BDust suppression 1BOther controls 2BRespirator type 
Trench Excavation 

Not Applicable 

Barriers (for example, a tape barrier) 
to restrict access to the work area, use 
spotter, limit open trench distance, 
spray suspected soil fines immediately 
upon exposure 

 
 

Not Applicable 

Trench Backfill 

Not Applicable 

Barriers (for example, a tape barrier) 
to restrict access to the work area, use 
spotter, limit open trench distance, 
spray suspected soil fines as they are 
placed in trench 

 
 

Not Applicable 

Compaction 

Frequent water spray 

Barriers (for example, a tape barrier) 
to restrict access to the work area, use 
spotter, limit open trench distance, 
spray suspected soil fines as they are 
placed in trench 

N95 single-use respirator 
or Half-face respirator 
with P 100 filters (if 
material is dry and causing 
dust) 

Soil Testing 

Frequent water spray 

Barriers (for example, a tape barrier) 
to restrict access to the work area, use 
spotter, don Tyvek suit, gloves and 
respirator 

N95 single-use respirator 
or Half-face respirator 
with P 100 filters (if 
material is dry and causing 
dust) 

Final Raking/Cleanup 

Frequent water spray 

Barriers (for example, a tape barrier) 
to restrict access to the work area, use 
spotter, don Tyvek suit, gloves and 
respirator if construction area is large, 
dry and windy 

N95 single-use respirator 
or Half-face respirator 
with P 100 filters (if 
material is dry and causing 
dust) 

Street Sweeping 

Continuous water spray 

Barriers (for example, a tape barrier) 
to restrict access to the work area, use 
spotter, don Tyvek suit, gloves and 
respirator if construction area is large, 
dry and windy 

N95 single-use respirator 
or Half-face respirator 
with P 100 filters (if 
material is dry and causing 
dust) 

 

Safe work planning 

• Select one or more of the methods described in the table above. 
• Establish a barrier around the work zone to restrict access by unprotected workers. 
• Inspect all dust control equipment and tools to make sure they are in good working order. 
• Use and maintain all tools and equipment as specified by the manufacturer.  
• When working on a multi-employer site, provide the general contractor with a copy of this exposure control plan 

and safe work procedures. Review the procedures and work schedule with the general contractor to determine if 
additional measures are required to reduce worker exposure to tailings dust. 

• Ensure that workers inspect their respirators before start-up.  
• Visually monitor dust release during work. Stop work if excessive dust is observed. 
• Ensure redundancy of PPE available for staff (have enough for all staff to use  under worst case for 1 week). 
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Documentation 
Records must be kept of the following: 

• Worker education and training sessions 
• Respirator fit-testing 
• Equipment maintenance and repair 
• Worksite inspections 

 
The exposure control plan must be reviewed at least annually and updated as necessary, in consultation with the 
joint occupational health and safety committee. 
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Appendix A: Mine Tailings Dust Orientation Checklist 
 

 ORIENTATION CHECKLIST 
FOR QUALIFIED PERSONNEL 

SECTION A: EMPLOYEE INFORMATION 
Job Title:  
Employee 
Name: 
(Print Clearly) 

 

Certification:     
Supervisor  
Name: 
(Print Clearly) 

    

SECTION B: MAJOR COMPONENTS – Identify location and explain function in system 
Excavation, backfill, compaction, site cleanup   
Respirator, Tyvek suit, disposable gloves  
SECTION C: PROCEDURES – The following procedures must be communicated to employees 
Excavation, backfill, compaction, 
site cleanup 

  

 

Acknowledgement and Agreement 
 
I, _________________________________ acknowledge that I have read and understand this Exposure Control Plan 
(ECP) and safe work procedures presented to me. 
 
Further, I agree to adhere to this ECP and understand my responsibility to ensure that employees working under my 
direction adhere to this ECP. I understand that if I violate the rules/procedures outlined in this ECP, I may face 
disciplinary action, up to and including termination of employment. 
 
Name:              

Signature:             

Date:              

Witness Name:             

Witness Signature:            
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Project Information 
Introduction  
The RDCK is retaining Prime Contractor for the installation of fiber optics, storm sewer replacement and re-
servicing of waterlines to multiple homes in Riondel, BC.  The RDCK has recently been made aware of residents 
having used historical mine tailings from the historical Teck mine for general fill.   
 

The RDCK completed environmental sampling (4 samples), which found elevated levels of lead (peak of 0.5%), 
arsenic (peak of 0.2%) and cadmium (peak of 0.002%).  Support was requested for ensuring public and worker 
safety is achieved for the excavation tasks to ensure compliance with the BC Worker’s Compensation Act and 
Occupational Health and Safety Regulations. 

Location Description 
This document applies to the Riondel worksite, along Ainsworth Avenue and Hedley Street.   
 

Figure 1 – Project Location Aerial View (Courtesy of Google Earth) 
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Safe Work Procedures  
Excavation of historical tailings fill 

The below procedure is for the required excavation tasks that may expose workers and the public to possible 
historical tailings that have elevated heavy metals, and potentially other contaminants that have not yet been 
identified, such as BTEX/hydrocarbons.  

Required Equipment and PPE 

Equipment PPE 
Communication (e.g., verbal) Basic (CSA boots, gloves, hard hat, high vis vest type) 
Lighting and electrical cable(s)   
Excavator   
Traffic control plan with appropriate signs / delineators  
Hand tools  
Water tank with hose and/or wildfire “piss packs”  

 

Pre-Entry 

Steps Task 
1. Pre-job meeting to review scope, review hazard assessment, procedures.  Ensure the BC One Call is valid 

and all drawings reviewed for other buried facilities. Look for overhead powerlines – maintain 10 feet 
limits of approach for distribution energized lines. 

2. Set-up traffic control in accordance with Figure 1 below 
3. Inspect excavator, PPE and required tooling. 
4. Confirm supervisor and equipment spotter 
 

Work 

Steps Task 
1. Complete excavation activities ensuring: 

• Spoil pile 0.6m from edge 
• Ensure setbacks are maintained from any buried facilities  
• Hand dig where necessary to avoid damage to any electrical or gas lines. 
• Only 4 feet max vertical cut or shoring cage or sloped or P.Eng. instructions 
• Set-up ladder for access/egress if 4 feet deep 

 
2. Caution of carbon monoxide gathering in the trench/excavation from adjacent gas-powered equipment. 
3. If workers are required to enter the concrete manhole, then a qualified person must complete a confined 

space hazard assessment and develop procedures for safe entry. 
4. Supervisor to stop work if the excavation encounters suspect contaminated sediments and/or 

hydrocarbon sheens -> report to Steer Environmental for further direction. 
5. Cover open excavations or setup fencing or delineators with danger tape with “danger – open excavation” 

signs if left unattended overnight. 
6.  Apply water to suppress dusts, as necessary. 
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Figure 1 – Traffic Control – Work on Shoulder (Section 9.5) 
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Statement of Limitations 
 

This report has been prepared for CBRE (the Client). Any use which other parties make of this report, or any 
reliance on, or decision made based on it, are the responsibility of such parties. Heavy Metal Hygiene Consulting 
Ltd. accepts no responsibility for damages, if any, suffered by other parties as a result of decisions made or actions 
based on this report.  
 

The services performed as described in this report were conducted in a manner consistent with the level of care 
and skill normally exercised by other members of the safety profession currently practicing under similar 
conditions, subject to the time limits, and financial and physical constraints applicable to the services.  This report 
is based on the provided reports from emails received on April 7, 2025 only.  No guarantee is made that every 
confined space at this location was evaluated.  Additional spaces may be present that require further assessment. 
 

This report provides a professional opinion and, therefore, no warranty is expressed, implied, or made as to the 
conclusions, advice and recommendations presented in this report.  
 

The findings and conclusions of the assessment are valid only as of the date of the report and are specific to the 
information upon which they are based. 
 

Should you have any questions regarding the content of this inspection report, please contact the undersigned. 
 

Sincerely, 
Heavy Metal Hygiene Consulting Ltd. 
 

 

 
Trevor Reid, M.Sc., CRSP 
Principal Consultant 
Heavy Metal Hygiene Consulting Ltd. 
250-505-9078 
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Prime Contractor  
Agreement  

 
 

 

Contract #:  YYYY-##-DEPT_CONTRACTOR_NAME 
Project:  PRJ24016 – Riondel Water System Ainsworth Avenue Storm Water Replacement 
 
THIS AGREEMENT made effective the day day of  month, 2025. 

 

FOR: Click or tap here to enter text.  
 

BETWEEN 

REGIONAL DISTRICT OF CENTRAL KOOTENAY CLICK HERE TO ADD CONTRACTOR NAME 
(hereinafter called the RDCK) AND (hereinafter called the PRIME CONTRACTOR) 

at the following address: at the following address: 

Box 590, 202 Lakeside Drive Click here to add address 

Nelson, BC   V1L 5R4 City, Province, Postal Code 

 

Agreement Administrator: Carolyn Hogan Agreement Administrator: Add name 

Telephone #: 250.551.5815 Telephone: Click here to add phone # 

Email: CHogan@rdck.bc.ca  Email: Click here to add email 

 
WHEREAS: 

(a) The RDCK and the Prime Contractor entered into a Services Agreement (the CONTRACT) dated add date 
wherein the Prime Contractor agreed to perform certain Work on the Area of Operation as set out in the 
Contract; 

(b) The Prime Contractor has indicated that it intends to be the only employer on the workspace. However, 
in the event that additional employers or contractors enter the Area of Operation (within the WORKPLACE 
as per Appendix A) then a multiple-employer workplace under the Workers Compensation Act (the ACT) 
will come into effect; and 

(c) The Prime Contractor has agreed with the RDCK to be designated as the prime contractor for the purposes 
of coordinating occupational health and safety matters under the Act and the written policies of the RDCK 
at the Worksite designated herein on the terms and conditions set out in this Agreement. 

NOW THEREFORE THIS AGREEMENT WITNESSES that in consideration of the terms and conditions of this 
Agreement and for valuable consideration exchanged between the parties (the receipt and sufficiency of which is 
hereby acknowledged), the parties agree as follows: 

DESIGNATION 

1 The RDCK designates the Prime Contractor and the Prime Contractor accepts the designation from the RDCK 

mailto:CHogan@rdck.bc.ca
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as the prime contractor (as defined in the Act) for the “Workplace” attached hereto and defined under this 
Prime Contractor Agreement. 

RESPONSIBILITIES OF THE PRIME CONTRACTOR 

2 The Prime Contractor will fully comply with all of the duties and responsibilities that are required of a prime 
contractor as established under the Act, the Occupational Health and Safety Regulation, and any other 
applicable legislation and, without limiting the generality of the foregoing, will do all of the following: 

(a) ensure that the activities of employers, workers and other persons at the Workplace relating to 
occupational health and safety are coordinated, consistent with the Act, the Occupational Health and 
Safety Regulation and its applicable guidelines and any other applicable legislation and the RDCK’s 
written policies relating to occupational health and safety (the RULES); 

(b) do everything that is reasonably practicable to establish and maintain systems or processes that will 
ensure compliance with the Act, the Occupational Health and Safety Regulation and its applicable 
guidelines and any other applicable legislation and the Rules at the Workplace; 

(c) establish and maintain a safety program for operations at the Workplace (the SAFETY PROGRAM) and 
site specific safety plans (the SITE SPECIFIC SAFETY PLANS) for site specific Workplaces as and when 
required pursuant to the Safety Program; 

(d) conduct workplace assessments to ensure that equipment, supplies, facilities, first aid attendants and 
services are adequate and appropriate and ensure that a system or process is in place to establish and 
maintain the first aid equipment, supplies, facilities, first aid attendants and services as required 
under the Occupational Health and Safety Regulation; 

(e) establish, monitor and coordinate the activities of a joint health and safety committee within the 
Workplace where required by the Act or its regulations or guidelines or as otherwise necessary to 
coordinate occupational health and safety matters at the Workplace; 

(f) prepare and deliver the NOTICE OF PROJECT as and when required by the Occupational Health and 
Safety Regulation; 

(g) obtain from each employer within the Workplace the name of the person designated as supervisor of 
the employer’s workers as required under Section 24(2) of the Act; 

(h) collect safety statistics regarding the operations of the Contractor and any subcontractors on forms 
provided by the RDCK and on a monthly basis, by the 3rd working day of each calendar month, provide 
a report to the RDCK in an acceptable form setting out matters relating to safety at the Workplace for 
the preceding month; 

(i) immediately notify the RDCK of (i) an inspection or investigation relating to safety by a government 
official or (ii) any possible contravention of occupational health or safety legislation arising at the 
Workplace; 

(j) notify the RDCK of all incidents at the Workplace requiring medical treatment and any other incidents 
that are required to be recorded pursuant to the Safety Program, within 24 hours of the occurrence 
of the incident; 

(k) promptly implement all safety recommendations of the RDCK, acting reasonably; 

(l) deliver to the RDCK 

(i) a copy of the Notice of Project, and 
(ii) a copy of the Safety Program; 

(m) provide to all other employers within the Workplace the applicable Site Specific Safety Plans prepared 
pursuant to the Safety Program; 

(n) take steps to develop and maintain open communication relating to safety matters with the other 
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employers and workers within the Workplace; and 

(o) provide additional training to the safety committee if required by the RDCK. 

RESPONSIBILITIES OF THE RDCK 

3 The RDCK will: 

(a) review the Safety Program prior to its implementation and may require that the Prime Contractor 
make changes to the Safety Program that the RDCK reasonably believes better reflect the intent of 
the Act, the Occupational Health and Safety Regulation, any other applicable legislation or the Rules 
and, if such a request is made, the Prime Contractor will promptly make all such reasonable changes 
to the Safety Program, and 

(b) from time to time attend at the Workplace to review all aspects of safety, including the Prime 
Contractor’s implementation of the Safety Program, and the Prime Contractor will respond to any 
concerns the RDCK may have with regard to safety within the Workplace. 

4 CHANGES BY THE RDCK: 

(a) The RDCK may at any time during the term of the Contract, and on written notice to the Prime 
Contractor, suspend, limit, or terminate any or all of the Prime Contractor’s obligations under this 
Prime Contractor Agreement, as solely determined by the RDCK. 

5 AFFECTED PARTIES: 

(a) The following other parties are a party to the creation of a multiple employer workplace and are 
affected by this Agreement and the responsibilities of the Prime Contractor as laid out herein: 

 

IN WITNESS WHEREOF the parties hereto have duly executed this Agreement as of the day and year first 

above written. 

REGIONAL DISTRICT OF CENTRAL KOOTENAY ADD PRIME CONTRACTOR NAME   
By its authorized signatories 

 

 

(Signature of authorized Signatory) 

 

 

(Name and Title of Authorized Signatory) 

 

 

(Signature of Authorized Signatory) 

 

 

(Name and Title of Authorized Signatory) 

 

 

 

(Signature of Authorized Signatory) 

 

 

(Name and Title of Authorized Signatory) 

 

 

(Signature of Authorized Signatory) 

 

 

(Name and Title of Authorized Signatory) 

 

 

FIRM NAME ADDRESS 
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